
 

 

BRIDGE & ROOF CO (INDIA) LIMITED 

A GOVERNMENT OF INDIA ENTERPRISE 

 

 

Ref: BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024          

 

 

 

 

Dear Sirs, 

 

SUB: NOTICE INVITING TENDER. 

 

Enclosed please find a set of Tender Documents for the works mentioned here under: - 

 

1. TENDER DOCUMENT 

 

1.1 General Conditions of Contract in Annexure – A1 (22 Pages) 

 

1.2 Special Conditions of Contract in Annexure – A2 (10 Pages) 

 

1.3 Schedule of Quantities & Rates (SOQR) Price Part & Un-Price Part –A3(7 Pages each ). 

1.4 Format for No deviation certificate (1 Page) 

 

1.5 Techno-Commercial Questionnaire Self Declaration for Litigation history, liquidated  

 damages, disqualification, etc.  (1 Page) 

 

2. NAME OF WORK 

 

General Civil works for construction of Balance Permanent store cum office building in 

connection with "Main Plant and Offsite Civil Works Package of M/s NTPC Gadarwara on 

labour contract package.  

 

3. PLACE OF WORK  

 

NTPC Gadarwara., 

Vill - Gangai,  

Dist. Narsinghpur, Madhya Pradesh -.  

 

4. OWNER OF THE PROJECT 

 

M/s. National Thermal Power Corporation. (NTPC). 

 

 

 

 

 

 

 

 

 

 

 

Cont...2... 

 

 

 

 

 

 



 

 

BRIDGE & ROOF CO.(INDIA) LTD.           CONTINUATION SHEET NO.________ 

 

Ref: BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024 ::2:: 

6. COMPLIANCE TO BID DOCUMENT REQUIREMENT 

 

We expect Bidder’s compliance to the terms and conditions mentioned in this enquiry 

letter without any deviation. 

The complete enquiry letter each page duly signed and stamped as a token of 

acceptance, should be returned by the bidder along with his offer. 

Rates/amount must be filled in format for ‘Schedule of Quantities & Rates (SOQR)’ viz. 

Annexure-A3 to this Tender Document.  In case of discrepancy between quoted Rates 

and Amount, Rates Quoted shall prevail upon Amount. 

7. SUBMISSION OF QUOTATION 

 

7.1 The Sealed Tender is to be submitted in the manner specified below in a Sealed Cover 

and superscribed with Tender Reference, Due date etc. marked for attention of 

The DGM ( Gadarwara.   Postal delays or any such excuses will not be entertained. 

 

7.2 One copy of the Tender Enquiry Document is to be submitted along with the Tender 

(Techno Commercial Part) with each page stamped and signed on behalf of the bidder, 

as a token of acceptance. 

 

7.3 Modality of submission of tender : 

 

7.3.1 Cover – I (Techno Commercial Part-I) 

 

i) Technical and Commercial Part of the Tender along with all Tender Documents 

[including unpriced SOQR (Annexure-A3) duly filled in relevant columns except rates)], 

stamped and signed along with all documents (details given below) & superscribed as 

“Techno-Commercial Part (Part-I)” as a token of unequivocal acceptance. Part-I 

shall also include the following: 

 

 

A) Experience Criteria 

  

The applicant should have executed value of any type of Civil works or similar nature of 

work the applicant should have executed the value as stated below during last 7 years 

ending last day of month previous to the one in which tender is invited. 

 

1. One similar work of minimum value of Rs.31.20 lakhs.              OR 

2. Two similar works of minimum value of Rs.19.50 lakhs.              OR 

3. Three similar works of minimum value of Rs 15.60 lakhs. 

Note: “Similar Works means execution of General civil works in  any type of projects 

during last 7(Seven) years ending on the Last date of submission of Tender In above 

same project or any other project. 

 

In case the Bidder is executing a Project, then Client / Owner has issued Completion Certificate 

in respect of a part of work, (more than 90% of the value of work has been completed) which 

meets the eligibility criteria, the same shall be considered while evaluating the Technical Bid. 

 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to last 

date of submission of tender. 

 

In case the work experience is of Private Sector, the completion certificate shall be supported 

with copies of letter of award and copies of corresponding TDS Certificates along with the copy 

of relevant certified invoice. Value of work will be considered equivalent to the amount of TDS 

Certificates duly Notarized. 
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B) Documents to be submitted  

(i) Copy of Completion Certificate along with corresponding LOI/WO or any other 

documents substantiating the above nature as well as Executed value of work 

and completion date.  

(ii) Photocopy of PAN Card issued by Income Tax Authority. 

(iii) Photocopy of GST Registration & GSTR- 3B  

 Bidder should submit the copy of Latest field Monthly/Quarterly GSTR-3B return 

as GST Clearance Certificate along with GST Registration Certificate with bid 

document failing which their offer shall not be considered for further evaluation. 

 All suppliers/Contractors having registration in other states except Madhya 

Pradesh  State  shall raise their Tax Invoice by charging IGST only. Otherwise 

their price shall be evaluated by loading GST amount as applicable Rate 

specified by Bidder(s) 

(iv) Photocopy of P.F.   Registration Certificate (If not registered with the Concerned 

Department, then the Bidder should give a declaration in their Letter Head along 

with Techno Commercial part of their offer towards submission of the same 

within one month of award of work and before releasing any payment in their 

favour) 

(v) Information on litigation history, liquidated damages, disqualification, etc. in 

Tenderer’s Letter Head.  

 Bidder()s) who had a record of Court Case / Litigation History with B&R / our 

Client against previous Tender / Contracts shall not be considered for these 

Tenders.  

          

(vi) Authorization Letter in Tenderer’s Letter Head on behalf of the person who has 

signed the bid.  

 

(vii)    The successful Tenderer shall accept the LOI within 7(Seven) days from   receipt 

of the same, failing which the award of work may be liable to be cancelled. 
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B. The Bidder should have PAN, P.F & GST Registration with the concerned Dept. 

Note: Bidder should submit the copy of last filed Monthly / Quarterly GSTR-3B return as 

GST clearance Certificate along with GST Registration Certificate with offer / bid failing 

which their offer will not be considered for further evaluation. 

Moreover, contractors having registration in other state (except Madhya Pradesh ) shall 

raise their Tax Invoice by charging IGST only. Otherwise their price shall be evaluated by 

loading GST amount as applicable rate specified by bidder(s).] 

  

C. Direct or Indirect Joint Venture(s) / Consortium / Special Purpose Vehicle (SPV) 

/ Special Purpose Entity (SPE) are not permitted to participate. 
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(viii)  If any tenderer withdraws or make any changes in his offer already submitted 

before the expiry of the above validity period or any extension thereof without 

the written consent of the company, their offer is liable to be rejected 

(xi) B&R reserves the right to cancel the job in case of the successful tenderer- 

             Does not commence the work within the period as per LOI/Contract. In  case  

the LOI/Contract is silent in this regard then within 07 days after award of LOI/contract. 

If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the execution of the work within aforesaid time limit, B&R shall without 

prejudice to any other right or remedy, be at liberty, to give 10 days’ notice in writing 

to the contractor to commence the work and to revoke /rescind the letter to intent. 

 

 

7.3.2 COVER-II 

The price part i.e. the Second Part shall be superscribed as “Price Part (Part-II)”. 

     

         a) This Part shall contain the Price Part along with the covering Letter only. 

 

      b) No stipulation, deviation, terms and condition, basis etc. shall be stipulated in 

price part of the Bid.  Any condition, if stipulated, may render the bid liable for 

rejection. 

 

The above 2 Covers shall be individually marked as Part-I & Part-II. The 

master cover, containing above 2 (two) covers separately sealed and marked, 

shall be sealed and super scribed with the Tender Reference, Due date and the 

note “TENDER DO NOT OPEN BEFORE DUE DATE” and marked for attention of 

The Deputy General Manager. 

 

8. The offer shall be submitted to the following address : 

  

DGM ( Gadrawara) 

 Bridge & Roof Co. (I) Ltd., 

 House No- 361, C/o Gopal Prasad Gupta, 

 Bhama ward, Krishna Nagar Colony, 

          Gadarwara ., 

Dist. Narsinghpur, Madhya Pradesh -487551 Cell No- 7694001620/8223859191.  

e-mail id –sekhar.kundu@bridgeroof.co.in 

 

9.  Due Date of Submission of Bid 

Due date of submission of sealed tender is 29.02.2024 upto 15.00 Hours.  

 

10. Tenderer’s offer should be kept valid for acceptance for a period of 90 days from the 

last date of submission of the tender or such extended period as the tenders may agree 

as per company’s request. 

 

1111..  Tenderers cannot withdraw or make any changes in their offer already submitted before the 

expiry of the above validity date or take any extension thereof without the written consent of 

the company. 

  

1122..  NNoottwwiitthhssttaannddiinngg  aannyytthhiinngg  ccoonnttaaiinneedd  iinn  tthhee  NNIITT  aanndd  TTDD  wwee  rreesseerrvvee  tthhee  aabbssoolluuttee  

rriigghhtt  ttoo  

 

(i)       Reject or accept or cancel any or all Tenders received against this NIT, (ii) Split and 

divide the total quantity shown in SOQR for awarding the tendered work among 

more than one tenderer as per our own convince (iii) Cancel the NIT and (iv) Issue 

Notice  
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Inviting fresh Tenders at our sole discretion without assigning any reasons whatsoever 

thereof and our decision  in this regard shall be final and binding upon you and no 

correspondences / communications in this regard shall be entertained by us.        

 

Yours faithfully, 

For BRIDGE & ROOF CO. (INDIA) LTD., 

 

 

 

(Sekhar Kundu) 

Deputy General Manager 

 

Enclosed:  

 

1.1 General Conditions of Contract in Annexure – A1 (22 Pages) 

 

1.2 Special Conditions of Contract in Annexure – A2 (10 Pages) 

 

1.3 Schedule of Quantities & Rates (SOQR) Price Part & Un-Price Part –A3(7 Pages each ). 

1.4 Format for No deviation certificate (1 Page) 

 

1.5 Techno-Commercial Questionnaire Self Declaration for Litigation history, liquidated  

 damages, disqualification, etc.  (1 Page) 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

ANNEXURE – A1 
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GENERAL CONDITIONS OF CONTRACT 

 

DEFINITION OF TERMS 

 

 

The various terms appearing in the Tender Document shall have the following meaning unless 

they are repugnant to the context otherwise: 

 

  

a) OWNER : M/s. National Thermal Power Corporation.  

(M/s. NTPC) 

 

   

c) COMPANY : Bridge & Roof Co. (I) Limited having its Registered 

Office at  

“Kankaria Centre”,  

5th Floor, 2/1, Russel Street,  

Kolkata-700071. 

 

d) BIDDER/TENDERER : The firm/party who shall tender quotation to the 

company. 

 

e) LABOUR-CONTRACTOR  

     

: The Bidder whose quoted offer will be accepted, 

either in full or in part, by the Company. 

 

f) WORK(s) : Jobs that are to be executed by the contractor as 

awarded to him by the Company. 

 

g) WORK ORDER/ CONTRACT : The Formal letter/notification issued to the 

contractor awarding the work(s) in full or in part by 

the Company together with the applicable terms 

and conditions etc. as are finally and mutually 

agreed to between the Company and the 

contractor. 

   

h) SITE/WORK SITE : The premises where the work will be executed by 

the contractor and shall include the lands, 

buildings, structures etc. erected thereupon. 

   

h) ENGINEER-IN-CHARGE : The officer/Engineer nominated and authorized by 

the company for the time being for the purpose of 

operating the contract or any work covered 

thereunder. 

 

   

i) ACCEPTING AUTHORITY : CHAIRMAN AND MANAGING DIRECTOR of the 

company. 
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1.0 SCOPE OF WORK 

 

 

1.1 DETAILED SCOPE OF WORK 

 The scope of in general includes scope of work specified in various technical 

specifications provided in Technical section and schedule of rates enclosed in the bidding 

document. Further, it includes any other work not specifically mentioned but required to 

complete the work as per specifications, drawings and instructions of Engineers-in-charge. 

 

> Scope of work shall be read in conjunction with item description of schedule of 

Quantities & rates and labour-contractor‘s scope shall include all activities of work specified in 

the item description of schedule of rates 

> In case any activity though specifically not  covered in  description of item under 

”Schedule of Quantities  &  Rates”  &  Technical  specification  but  is required to complete the 

work which could be reasonably implied / informed from  the content of bidding document, the 

cost for carrying out such activity of work  shall be deemed to be included in the item rate and 

no extra work / claim shall be entertained. 

>     The scope of works are include but not limited to the following: 

 

i) All types of required manpower (i.e. Supervisor/Technician, Skilled, unskilled 

and semiskilled labours, etc) 

ii) All tools & tackles, required to complete the work in all respect shall be in 

contractor’s scope. 

iii) Fabrication, transportation of reinforcement steel from B& R steel yard to desire 

location and fixing the same for all type of structure for all depth and height. 

iv) Making of shuttering board and fixing for all shape and all type of structure for 

all height and depth.  

v) Pouring of various grade concrete for all type of structurers for all depth and 

height.  

vi) Feeding of raw materials such as coarse aggregates/ fine aggregates by 

engaging back hoe loader into concrete hopper for producing ready mix concrete 

vii) Loading, Transportation and unlading the cement bags / reinforcement steel 

from NTPC Store yard to desire locations. 

viii) Making of Hard stands by 63 mm to 45 mm graded hard stone aggregate. 

ix) Making and laying all types of pre-cast cement concrete units (plain or 

reinforced) of various concrete grade 

x) Scaffolding erection and dismantling works. 

xi) Fixing of Insert and bolt. 

xii) The scope of work includes execution of masonry works such as AAC block 

masonry, Plastering works as per specification, SOQR etc. 

xiii) Providing all types of PPE to workers as per safety rule of NTPC, Providing 

accommodation/ transporting / flooding for workers/ agencies staff.  

 

1.1.2 Clearing of the site after completion of work, removal of debris/other                            

 unserviceable materials anywhere inside the project premises etc. complete. 

 

2.1 SCHEDULE OF QUANTITIES & RATES(SOQR) 

 

 

a) The quoted rates shall remain firm irrespective of any variations in the individual 

Quantities. No compensation becomes payable in case the variation of the executed 

Contract value is within the limits of plus (+) or Minus (-) 25% of awarded contract 

Value.  

 

b) Tender shall quote in figure as well as in words rate(s) tendered. In case of and 

Discrepancy between the two, rate(s) quoted in words shall be prevail. In case of 

Discrepancy between quoted rate and amount, rate shall prevail. 
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2.2 DRAWING AND SPECIFICATION 

 

Entire work shall be executed strictly as per technical specification, codes & standards 

of M/s. NTPC. If any standard, codes & specification has not been given along with this 

tender document but required to execute the job shall be provided at the time of 

execution of work. 

 

3. LOCATION & INSPECTION OF SITES 

  

The site is situated NTPC, Gadarwara, Gangai Village. 

 

 

The Bidder shall visit and inspect the site and its surroundings and shall satisfy himself 

before submitting his quotation as to the nature of the ground and sub soil (so far as is 

practicable) the form and nature of the site and nature of work and materials necessary 

for the execution of the work, and the means of access to the site, the accommodation 

he may require and in general shall himself obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect his quotation.  No 

extra charges consequent upon & any misunderstanding or otherwise shall be allowed. 

 

 

4. SUFFICIENCY OF QUOTATION 

 

The tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his quotation for the works and of the rates and prices 

quoted in the Schedule of Quantities & Rates, which rates and prices shall, except as 

otherwise provided, cover all his obligations and liabilities under the contract and all 

matters and things necessary for the proper completion & maintenance of the works. 

 

 

5. SECURITY DEPOSIT  

 

5% (five percent) of the certified gross value of the bills will be deducted by cash and 

retained with the company towards security deposit for the due and faithful 

performance of the contractor’s obligations under the Contract.  The accumulated 

Security amount less the recoveries, if any, will be refunded & released to the 

contractor after expiry of the maintenance/guarantee/defect liability period of the works 

defined elsewhere in the tender. No interest shall be paid on security deposit. 

 

 

6. DEVIATION/VARIATIONS  

 

The Engineer-in-charge shall have power (i) to make alterations in, omissions from, 

additions to or substitutions for the original specification, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work and (ii) to omit a part of the works in case of non-availability of portion of the 

site or for any other reasons, and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him by the Engineer-in-charge and such 

alterations, omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the works, 

shall be carried out by the contractor on the same conditions in all respects including 

price on which he agreed to do the main work.  
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7. SUSPENSION OF WORK 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

suspend the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in-Charge may consider for any of the following reasons:- 

 a) On account of any default on part of the contractor, or  

b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 

 c) For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly and secure protect the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-charge. 

 

8. COMPLETION TIME 

 Entire work to be completed within 3 (Three)months from the date of issuance of 

LOI/Order. 

9. DELAY IN EXECUTION OF WORK 

  

If the works be delayed by: 

 

 a) Force major or  

b) Abnormally bad weather, or 

 c) Serious loss or damage by fire, or 

d) Civil commotion, local combination of workmen, strike or lockout affecting any of 

the trades employed on the work, or 

e) Delay on the part other contractors of tradesman engaged by Company in 

executing work not forming part of the contract, or 

f) Non-availability of stores, which are the responsibility of Company to supply, or 

g) Non-availability of breakdown of tools and plants to be supplied or supplied by 

company or 

h) Any other cause which in the absolute discretion of Engineer-in-charge is found 

as beyond the contractor’s control, then upon the happening of any such event 

causing delay, the contractor shall immediately give notice thereof in writing to 

the Engineer-in-Charge but shall nevertheless use constantly his best 

Endeavour’s to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed 

with the works. 

 

10. TOOLS & TACKELES 

 

In case, the contractor fails to procure and supply of required quantity of tools & 

tackles which is whether contractor’s scope of supply in commensurate with scheduled 

programme to achieve required progress, the B&R at its own discretion shall arrange to 

supply to the contractor tools & tackles on chargeable basis, the rates of which will be 

derived at the landed cost + 10% (ten percent) thereon towards service charge and the 

same will be recovered from contractor’s bills. 

 

11. MATERIALS 

 

In case, the contractor fails to procure and supply of required quantity of materials 

which is whether contractor’s scope of supply in commensurate with scheduled 

programme to achieve required progress, the B&R at its own discretion shall arrange to 

supply to the contractor materials on chargeable basis, the rates of which will be 

derived at the landed cost + 10% (ten percent) thereon towards service charge and the 

same will be recovered from contractor’s bills. 
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12. MATERIALS SUPPLIED BY COMPANY 

 

12.1 Contractor shall submit to the Company from time to time as directed by Engineer-in-

charge or on completion, the reconciliation statement in the proforma and manner to 

be specified by Engineer-in-charge, showing thereon the consumption of materials 

issued to the contractor by the company for incorporation and fixing in the works 

including preparatory work. Permissible wastage allowance for material appropriation 

shall be same as to be approved by Engineer-in-charge.  Cost of any wastage beyond 

permissible limit shall be charged to the contractor at the rates as to be decided by the 

Engineer-in-charge.  In all cases, however, the contractor shall, at his expenses, return 

the wastage/surplus materials to the Company at the place of issue.  

12.2 In case, any materials are supplied by the Company to the contractor on chargeable 

basis/issue rates (i.e. landed cost + 10% Service Charges), the following provisions will 

apply: 

 

i) For the materials which the Company has agreed to supply to the contractor, he shall 

give a reasonable notice in writing of his requirements to the Engineer-in-Charge in 

accordance with the agreed phased programmed.  Such materials shall be supplied for 

the purposes of the contract only and the value of materials so supplied at the rates 

specified shall be set of or deducted, as and when materials are consumed in items of 

work for which payment is being made to the contractor, under the Contract.  At the 

time of submission of bills the contractor shall properly account for the materials issued 

to him to the satisfaction of the Engineer-in-Charge, certify that balance of materials 

supplied are available at site. 

ii) The contractor shall bear the cost of loading, transporting to site, unloading, storing 

under cover as required, assembling and joining the several parts together as 

necessary and incorporating of fixing materials in the works including all preparatory 

work of whatever description as may be required. 

 

iii) All materials issued to the contractor by the Company for incorporation or fixing in the 

works (including preparatory work) shall, on completion or on foreclosure of the works, 

be returned by the contractor at his expense, at the place of issue, after making due 

allowance for actual consumption, reasonable wear and tear and/or waste. 

 

iv) Surplus materials in acceptable sizes returned by the contractor shall be credited to him 

by the Engineer-in-Charge at rates not exceeding those at which rates these were 

originally issued to him after taking into consideration any deterioration or damage 

which may have been caused to the said materials whilst in custody of the contractor. 

 

v) If on completion of works the contractor fails to return surplus materials out of those 

supplied by the Company, then in addition to any other liability which the contractor 

would incur, the Engineer-in-Charge may, by a written notice to the contractor, require 

him to pay within a fortnight of receipt of the notice, for such unreturned surplus 

materials at double the issue rates. 

 

12.3 Materials required for the works, whether brought by the contractor or supplied by the 

Company, shall be stored by the contractor only at places approved by the Engineer-in-

Charge, storage and safe custody of materials shall be the responsibility of the 

contractor. 

 

12.4 Company’s officials concerned with the contract shall be entitled at any time to inspect 

and examine any materials intended to be in or on the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or at any place(s) where these are lying or from which these are being 

obtained and the contractor shall give such facilities as may be required for such 

inspection and examination. 
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12.5 All materials brought to the site shall become and remain the property of the company 

and shall not be removed off the site without the prior written approval of the Engineer-

in-Charge.  But wherever the works are finally completed and advance if any, in respect 

of any such materials is fully recovered, the contractor shall at his own expense 

forthwith remove from the site all surplus materials originally supplied by him and upon 

such removal, the same shall remain in and become the property of the contractor. 

 

12.6 In case, the contractor fails to supply required quantity of P&M tackles which is within 

contractor’s scope of supply in commensurate with scheduled programme to  achieve 

required progress, then B&R at its own discretion shall arrange to provide  the 

contractor P&M on chargeable basis, the rates of which will be derived at the  landed 

cost + 10% (ten percent) thereon towards service charge and the same will  be 

recovered from contractor’s bills. 

 

12.7 If NTPC P&M are given to the contractor on hire for execution of the work through  

 B&R, the charges/rents as would be levied on the B&R towards hire charges shall in  

 turn be charged to the contractor in toto.  

 

13. LABOUR : 

The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and quality to ensure workmanship of the degree specified in the Contract 

and to the satisfaction of the Engineer-in-Charge.  The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of 

age. 

 

13.1 The contractor shall furnish to the Engineer-in-Charge at the regular intervals a 

distribution return of the number and description by trades of the work people 

employed on the works.  The contractor shall also submit on the 4th and 19th of every 

month to the Engineer-in-Charge a true statement showing in respect of the second 

half of the current month i) the accidents that occurred during the said fortnight 

showing the circumstances under which they happened and the extent of damage and 

injury caused by them and  ii) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act, 1961 of Rules made 

thereunder and the amount paid to them. 

 

13.2 The contractor shall pay to labour employed by him wages not less than fair wages as 

defined in the Contract Labour Regulation & Abolition Act. 

 

13.3 The contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour Regulation Act in regard to all matters provided 

therein. 

 

13.4 The contractor shall comply with the provisions of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines 

Act,1952 or any modifications thereof or any other law relating thereto and rules made 

thereunder from time to time. 

13.5 

a) The contractor shall be liable to pay his contribution and the Employee’s contribution to 

the State Insurance Scheme in respect of all labour employed by him for the execution 

of the Contract, in accordance with the provision of “The Employee’s State Insurance 

Act, 1948” as amended from time to time.  In case the contractor fails to submit full 

details of his account of labour employed and the contribution payable, the Engineer-in-

Charge shall recover from the running bills of contractor and amount of contribution as 

assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 
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b) The contractor must obtain, within the quoted rates, individual codes in respect of 

Employees Provident Fund (EPF).  Details of individual codes obtained by sub-

contractor are to be submitted to the company for entry pass for his workers & 

Employees and shall deposit the EPF amount deducted from his workers & employees 

along with employer’s contribution the Provident Fund and challans to be submitted 

along with Running Account Bill to facilitate release of payment. 

 

13.6 The Engineer-in-Charge shall on a report having made by an Inspecting Officer as 

defined in the Contract Labour Regulation Act have the power to deduct from the 

money due to the contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reasons of non-fulfillment of the 

Conditions of Contract for the benefit of workers, non-payment of wages or of 

deduction made from his or their wages which are not justified by the terms of the 

contract or non-observance of the said Contract Labour Regulation Act and Rules 

framed thereunder. 

 

13.7 In the event of the contractor committing a default or breach of any of the provisions of 

the aforesaid Contract Labour Regulation Act, as amended from time or furnishing any 

information of submitting or filling any Form/Register/Slip under the provisions of these 

Regulations which is materially incorrect then on the report of the Inspecting Officer as 

defined in the Contract Labour Regulation Act, the contractor shall without prejudice to 

any other liability pay to the Company a sum as applicable as per prevailing rules as 

liquidated damages for every default, breach or furnishing, making, submitting, filling 

materially incorrect statement as may be fixed by the Engineer-in-Charge and in the 

event of the contractor’s default continuing in this respect, the liquidated damages may 

be enhanced for each day of default subject to a maximum percent of the estimated 

cost of the works put to tender.  The Engineer-in-Charge shall deduct such amount 

from bills or security deposit of the contractor and credit the same to the Welfare Fund 

constituted under Regulations.  The decision of the Engineer-in-Charge in this respect 

shall be final and binding. 

 

13.8 The contractor shall at his own expense with or cause to be complied with Model Rules 

for Labour Welfare framed by Government from time to time for the protection of 

health and for making sanitary arrangements for workers employed directly or 

indirectly on the works.  In case the contractor fails to make arrangement as aforesaid, 

the Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the 

contractor. 

 

13.9 The contractor shall at his own expense arrange for the safety provisions as required by 

the Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the works and shall provide all facilities in connection therewith.  In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost thereof 

from the contractor. 

 

13.10 Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers 

shall make the contractor liable to pay to the Company as liquidated damages as 

applicable as per prevailing rules for each default or materially incorrect statement.  

The decision of the Engineer-in-Charge in such matters based on reports from the 

Inspecting Officers as defined in the Contract Labour Regulation Act as appended to 

these conditions shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the contractor. 
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14. POSSESSION OF SITE BY CONTRACTOR 

The contractor shall not be permitted to enter on (other than for inspection purposes) 

or take possession of the site until instructed to do so by the Engineer-in-Charge in 

writing.  The portion of the site to be occupied by the contractor shall be defined and/or 

marked on the site plan, failing which these shall be indicated by the Engineer-in-

Charge at site and the contractor shall on no account be allowed to extend his 

operations beyond these areas.  In respect of any land allotted to the contractor for 

purposes of or in connection with the Contract the contractor shall be a licensee subject 

to the following and such other terms and conditions as may be imposed by the licenser 

: 

 

i) that he shall pay a nominal licence fee per year or part of a year for use and 

occupation, in respect of each and every separate area or land allotted to him. 

 

ii) that such use or occupation shall not confer any right of tenancy of the land to 

the contractor. 

 

iii) that the contractor shall be liable to vacate the land on demand by the Engineer-

in-charge. 

 

iv) that the contractor shall have no right to any construction over this land without 

the written permission of the Engineer-in-Charge.  In case, he is allowed to 

construct any structure he shall have to demolish and clear the same before 

handing over the completed work unless agreed to the contrary. 

 

14.1 The contractor shall provide, if necessary or if required on the site, all temporary access 

thereto and shall alter, adopt and maintain the same as required from time to time and 

shall take up and clear them away as and when no longer required and as and when 

ordered by the Engineer-in-charge and make good all damages done to the site. 

 

15. SETTING OUT WORKS : 

 

The Engineer-in-Charge shall supply drawings, levels and other information necessary 

to enable the contractor to set out the works and be responsible for the accuracy of the 

same.  He shall amend at his own cost and to the satisfaction of the Engineer-in-Charge 

any error found at any stage which arise through inaccurate setting out unless such 

error is based on incorrect data furnished in writing by the Engineer-in-Charge, in which 

case the cost of rectification shall be borne by the Company.  The contractor shall 

protect and preserve all benchmarks used in setting out the works till end of the 

Defects Liability period unless the Engineer-in-charge directs their removal. 

 

16. MATERIALS OBTAINED FROM EXCAVATION : 

 

Materials of any kind obtained from excavation on the site shall remain the property of 

the Company and shall be disposed of as the Engineer-in-Charge may direct. 

 

All fossils, coins, articles of value of antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 

absolute property of the company and the contractor shall take reasonable precautions 

to prevent his workmen or any other person from removing or damaging any such 

article or thing shall immediately upon discovery thereof and before removal acquaint 

the Engineer-in-Charge with such discovery and carry out the Engineer-in-Charge’s 

directions as to the disposal of the same at the expense of the Company. 

 

17. DELETED 
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18. CONTRACTOR’S SUPERVISION: 

 

The contractor shall either himself supervise the execution of the works or shall appoint 

a competent agent approved by the Engineer-in-Charge, if the contractor has himself 

not sufficient knowledge and experience to be capable of receiving instructions or 

cannot give his full attention to the works, then the contractor shall at his own expense 

employ as his accredited agent an engineer approved by the Engineer-in-Charge.  

Orders to be given to the contractor’s agent by the Sub-contractor himself.    If the 

contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in-Charge shall have full powers to suspend the execution of the works until 

such date as suitable agent is appointed and the contractor shall be held responsible for 

the delay so caused to the works. 

 

19. INSPECTION & APPROVAL : 

 

All works embracing more than one process shall be subjected to examine & approval 

at each stage thereof and the contractor shall give due notice to the Engineer-in-

Charge or his authorized representative when each stage is ready.  In default of such 

notice, the Engineer-in-charge shall be entitled to appraise the quality and extent 

thereof. 

 

19.1 No work shall be covered up or put out of view without the approval of the Engineer-in-

Charge or his authorized representative and the contractor shall afford full opportunity 

for examination of foundations before permanent work is placed thereon.  The 

contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work or foundation is ready for examination and the 

Engineer-in-Charge or his representative shall without unreasonable delay, unless he 

considers it unnecessary and advises the contractor accordingly, attend for the purpose 

of examining and measuring such work or of examining such foundations.  In the event 

of the failure of the contractor to give such notice he shall, if required by the Engineer-

in-Charge, uncover such work at the contractor’s expense. 

 

19.2 Company’s/Owner’s representatives concerned with the Contract shall have powers at 

any time to inspect and examine any part of the works and the contractor shall give 

such facilities as may be required for such inspection and examination. 

 

20. POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 

 

The duties of the representatives of the Engineer-in-Charge, are to watch and supervise 

the works and to test and examine any materials to be used or workmanship employed 

in connection with the works.  He shall have no authority to order any work involving 

any extra payment by the Company nor to make any variation in the works. 

 

20.1 The Engineer-in-Charge may from time to time delegate to his representative any of 

the powers and authorities vested in the Engineer-in-Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities.  Any written 

instruction or written approval given by the Representative of the Engineer-in-Charge 

to the contractor within the terms of such delegation shall bind the Sub-contractor and 

the Company as through it had been given by the Engineer-in-Charge.  

 

20.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-Charge thereafter to 

disapprove such work or materials & to order the pulling down, removal or breaking up 

thereof. 

 

20.3 If the contractor shall be dissatisfied with any decision of the Representative of the 

Engineer-in-Charge he shall be entitled to refer the matter to the Engineer-in-Charge 

who shall thereupon confirm, reverse or vary such decision. 
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21. REMOVAL OF WORKMEN 

The contractor shall employ in and about the execution of the works only such persons 

as are skilled and experienced in their several trades and the Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

persons employed by the contractor in or about the execution of the works who in the 

opinion of the Engineer-in-Charge misconducts himself or is incompetent or negligent in 

the proper performance of his duties and such person shall not be again employed upon 

the works without permission of the Engineer-in-Charge. 

22. WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS : 

Subject to any provisions to the contrary contained in the Contract, none of the 

permanent works shall be carried out during night or on Sundays or on authorized 

Holidays without the permission in writing of the Engineer-in-Charge except when the 

work is unavoidable or absolutely necessary for the safety of life, property of works in 

which case the contractor shall immediately advise the Engineer-in-Charge accordingly. 

23. COMPLETION CERTIFICATE :   

As soon as the work is completed, the contractor shall give notice of such completion to 

the Engineer-in-Charge and within a reasonable period of receipt of such notice the 

Engineer-in-Charge shall inspect the work and shall furnish the contractor with a 

certificate of completion indicating (a) the date of completion (b) defects to be rectified 

by the contractor and/or (c) items for which payment shall be made at reduced rates.  

When separate periods of completion have been specified for items or groups of items, 

the Engineer-in-Charge shall issue separate completion certificates for such item or 

groups of items.  No certificate of completion shall be issued, nor shall the work be 

considered to be complete till the contractor shall have removed from the premises on 

which the work has been executed all scaffolding, sheds and surplus materials, except 

such as are required for rectification of defects, rubbish and all huts and sanitary 

arrangements required for his workmen in the site in connection with the execution of 

the work, as shall have been erected by the Sub-contractor or 

 

the workmen and cleaned all dirt from the parts of building(s) in upon or about which 

the work has been executed or of which he may had possession for the purpose of the 

execution thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled 

locks fastening labeled keys clearly and handed them over to the Engineer-in-Charge or 

his Representative and made the whole premises fit for immediate occupation or use to 

the satisfaction of the Engineer-in-Charge.  If the contractor shall fail to comply with 

any of the requirements of this conditions as aforesaid, on or before the date of 

completion of the works, the Engineer-in-Charge may at the expense of the contractor 

fulfill such requirements and dispose of the scaffoldings, surplus materials and rubbish 

etc. as he thinks fit and the contractor shall have no claim in respect of any such 

scaffolding or surplus materials except for any sum actually realized by the sale thereof 

less the cost of fulfilling the requirements and any other amount that may be due from 

the contractor.  If the expense of fulfilling such requirement is more than the amount 

realized on such disposal as aforesaid, the contractor shall forthwith on demand pay 

such excess to the Company. 

 

23.1 If at any time before completion of the entire work, items or groups of items for which 

period of completion have been specified, have been completed, the Engineer-in-

Charge with the consent of the contractor takes possession of any part or parts of the 

same then notwithstanding anything expressed or implied elsewhere in this Contract : 

 

a) Within ten / thirty days of the date of completion of such items or groups of 

items or possession of the relevant part the Engineer-in-Charge shall issue 

completion certificate for the relevant part as in condition above provided the 

contractor fulfils his obligations under that condition for the relevant part. 

 

b) The Defects Liability Period in respect of such items and the relevant part shall 

be deemed to have commenced from the certified date of completion of such 

items or the relevant part as the case may be. 
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24. DEFECTS  LIABILITY / MAINTENANCE / GUARANTEE PERIOD : 

 

The contractor shall guarantee and maintain the works for a period of 12(twelve) 

months or specifically mentioned elsewhere in the Tender, after the date of issue of 

completion certificate by the Engineer-in-Charge which will be reckoned as Defect 

Liability/Maintenance Period of the works.  The contractor shall be responsible to make 

good and remedy at his own expenses within such period as may be stipulated by the 

Engineer-in-Charge, any defect which may develop or may be noticed before the expiry 

of Defect Liability/Maintenance Period. 

 

25. CONTRACTOR’S LIABILITY & INSURANCE : 

 

From commencement to completion of the works, the contractor shall take full 

responsibility for the case thereof & for taking precautions to prevent loss or damage & 

to minimize loss or damage to the greatest extent possible and shall be liable for any 

damage or loss that may happen to the works or any part thereof and all Company’s 

T&P from any cause whatsoever (save and except the Excepted Risks) and shall at his 

own cost repair and make good the same so that at completion, the works and all 

company’s T&P shall be in good order and condition and in conformity in every respect 

with requirements of the Contract and instructions of the Engineer-in-Charge. 

 

26. NOTICES TO LOCAL BODIES : 

 

i) The contractor shall comply with and give all notice required under any Governmental 

authority, instrument, rule or order made under any Act of parliament, State laws or 

any regulation of bye laws of any local authority relating to the works.  He shall before 

making any variation from the Contract drawing necessitated by such compliance give 

to the Engineer-in-Charge a written notice giving reasons for the proposed variation 

and obtain the Engineer-in-Charge’s instruction therein.  

 

ii) The contractor shall pay and indemnify the Company against any liability in respect of 

any fees or charges payable under any Act of Parliament, State laws or any 

Government instrument, rule or order and any regulations or bye-laws of any local 

authority in respect of works. 

 

 

27. INSTRUCTIONS & NOTICES : 

 

i) Subject or otherwise provided in this Contract, all notices to be given on behalf of the 

Company and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties 

and powers of the Engineer-in-Charge. 

 

ii) All instructions, notice and communications etc. under the Contract shall be given in 

writing and if sent by registered post to the last known place of above business of the 

contractor shall be deemed to have been served on the date when in the ordinary 

course of post these would have been delivered to him. 

 

iii) The contractor or his Agent shall in attendance at the Site(s) during all working hours 

and shall superintend the execution of the works with such additional assistance in each 

trade as the Engineer-in-Charge may consider necessary.  Orders given to the 

contractor’s Agent shall be considered to have the same force as if they had been given 

to the contractor himself. 
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28. FORECLOSURE : 

 

If at any time after acceptance of the tender, the Company shall decide to abandon or 

reduce the scope of the works for any reason whatsoever & hence not require the whole 

or any part of the works to be carried out, the Engineer-in-charge shall give notice to 

that effect to the contractor & the Contractor shall have no claim to any payment of 

compensation or otherwise, whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works. 

 

28.1 The contractor shall be paid at Contract Rates full amount for works executed at site. 

 

28.2 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary 

to enable him to certify the reasonable amount payable under this condition. 

 

29. TERMINATION OF CONTRACT FOR DEATH: 

If the contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the contractor is a partnership concern and one of the partners 

dies then unless the Accepting Authority is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the Proprietary concern and in the case of 

partnership, the surviving partners, are capable of carrying out and completing the 

Contract, the Accepting Authority shall be entitled to cancel the Contract as to its in 

completed part without the Company being in any way liable to payment of any 

compensation to the estate of the deceased contractor and/or to the surviving partners 

of the contractor’s firm on account of the cancellation of the Contract.  The decision of 

the Accepting Authority that the legal representatives of the deceased to the surviving 

partners of the contractor’s firm cannot carry out and complete the Contract shall be 

final and binding on the parties.  In the event of such cancellation the Company shall 

not hold the estate of the deceased contractor and/or the surviving partners of the 

contractors firm liable in damaged for not completing the Contract. 

 

30. RECORDS & MEASUREMENT 

i) The Engineer-in-Charge shall except as otherwise stated ascertain and determine by 

measurement the value in accordance with the Contract or work done in accordance 

therewith. 

 

ii) All items having a financial value shall be entered in Measurement book, level book etc. 

prescribed by the company so that a complete record is obtained of all work performed 

under the contract. 

 

iii) Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 

 

iv) Before taking measurements of any work the Engineer-in-Charge or the person deputed 

by him for the purpose shall give a reasonable notice to the contractor.  If the 

contractor fails to attend or send an authorized representative for measurement after 

such a notice of fails to countersign or to record the objection within a week from the 

date of measurement, then in any such event measurement taken by the Engineer-in-

Charge or by the person deputed by him shall be taken to be correct measurements of 

the work. 
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v) The contractor shall without extra charge provide assistance with every appliance 

labour, and other things necessary for measurement. 

 

vi) Measurements shall be signed and dated by both parties each day on the site on 

completion of measurement.  If the contractor objects to any of the measurement 

recorded on behalf of the Company a note to that effect shall be made in the 

Measurement Book against the item objected to and such note shall be signed and 

dated by both parties engaged in taking the measurement. 

31. METHODS OF MEASUREMENT : 

Except where any general or detailed description of the work in quantities expressly 

those to the contrary, Schedule of Quantities & Rates shall be deemed to have been 

prepared and measurements shall be taken in accordance with the procedure set forth 

in the Schedule of Quantities & Rates/Specification notwithstanding any provision in the 

relevant standard method of Measurement or any general or local custom.  In the case 

of items which are not covered by the Schedule of Quantities & Rates/Specification 

measurements shall be taken in accordance with the relevant Standard Method of 

Measurement issued by the Indian Standard Institution. 

32. FIRM PRICE  

The tender’s quoted rates and price shall remain firm till completion and handing over 

of the works in all respects and no revision of rates and / or escalation of any shall be 

admissible i.e. quoted rates/prices shall remain valid irrespective of actual quantities to 

be executed. 

 

32.1 TERMS OF PAYMENT 

 No advance will be paid by us.  

Measurement of contractor’s work for the purpose of record and payment will be made 

on the basis of joint measurement against actual quantum of work executed certified by 

Owner / Consultant and Engineer.  

Generally, payment of monthly R/A Bill will be released to the contractor within 30 

(Thirty) days from the date of certification.  

No Idle wages shall be paid in any account. 

Stage Payment :-              

a) 95% Payment of Completion of work as certified in progress bill. 

b) 5% on completion of entire scope of work in all respect.  

All payment will be made only once in a month against submission of invoice by the 

agency along with all relevant documents to our NTPC, Gadarwara Site and payment 

would be made from our Zonal office by RTGS/E-Payment & for the same following to 

be furnished. 

Name of Company :  

Name of Bank :  

Name of Branch :  

City :  

Account Number :  

Account Type :  

IFSC Code of the Bank 

Branch 

:  

MICR Code of the Bank 

Branch 

:  

32.2 FINAL BILL PAYMENT : 

i) The final bill shall be submitted by the contractor within three months of physical 

completion of the works.  No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished.  Payment of those items of the bill in respect of which there is no dispute 

and of items in dispute, for quantities and at rates as approved by Engineer-in-Charge, 

shall be made within the period specified. 

ii) After payment of the amount of the final bill payable as aforesaid has been made, the 

contractor may, if he so desires, reconsider his position in respect of the disputed 

portion of the final bill and if he fails to do so within 90 days, his disputed claim shall be 

dealt with as provided in the contract. 
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33. INCOME TAX : 

Income Tax will be deducted by cash at source from contractor’s all bills as per Income 

Tax Act & Rules framed there under at such rates as may be applicable from time to 

time. 

GST TDS @ 2% (two percent) well be deducted from your Invoice on Basic Order value 

i.e. on Landed Price before GST, under GST Law w.e.f. 01/10/2018 as per Govt. 

Notification No. 50/2018-Central Tx dated 13/09/2018 for supply of Taxable goods, TDS 

@ 1% each for CGST & SGST or 2% for IGST wil be applicable except the exemption 

provision as stipulated in GST Law. Tax deducted at source will bee deposited to thee 

Govt. and TDS Certificate will be issued to the supplier as per the rules. 

34. IT-TDS 

 

Income Tax as applicable U/s. 194Q of the I.T. ACT will be deducted from your Gross 

Bill Value and TDS Certificate will be issued accordingly.    

35. TAXES AND DUTIES 

The contractor should be registered with GST Authority. Contractor shall be exclusively 

responsible for payment of all Taxes, etc. (except Goods and Service Tax) that may 

be levied from time to time according to the Laws & Regulation now in force & also 

hereafter to be imposed, increased or modified from time to time. Nothing will be 

payable extra by the company in respect of any duties/taxes to be imposed on 

procurement of materials for execution of works contract.  

36. GOODS AND SERVICES TAX (GST) 

i) Without prejudice to stipulation in General Conditions of Contract, the quoted 

price shall be exclusive of Goods and Services Tax. The GST as legally leviable 

and payable by the bidder under the provisions of applicable law / act shall be 

paid extra by B&R as per bidder’s Tax Invoice. Bidder shall quote their rates 

after considering the input tax credit on their input materials and services 

ii) The contract is covered under works contract. GST under supply of services is 

applicable. The bidder should be registered with the GST authorities and the 

copy of registration certificate and last filed Monthly / Quarterly GSTR-3B return 

and GST clearance certificate shall be submitted along with bid documents 

(techno commercial). Bid without above documents shall be cancelled.  

iii) GST-TDS as applicable shall be deducted from GST invoices at the rates 

prescribed by law. TDS deducted by the company from the contractor’s Tax 

Invoice shall be uploaded in GSTN portal and deposited the said TDS amount to 

the tax authority, which will be reflected in contractor’s GSTN portal 

iv) The GST (i.e. SGST, CGST or IGST) amount shall be shown separately in Tax 

invoice and also submit the proper Tax Invoice as per section 31 of CGST Act, 

and Rule 46 of CGST Rules, 2017 to get input tax credit by B&R. 

Bidder shall raise their tax invoices on regular intervals as per contract 

conditions and uploaded their supply invoice in GSTN portal through GSTR-1 

return within due date (presently 11th) of next month. GST amount shall be paid 

to contractors after submission of GSTR-1 snapshot. If the ITC is not availed by 

B&R due to any reasons attributable to bidder (i.e mismatch in GSTR return, non-

submission of GSTR-3B in time), the entire GST amount along with applicable 

interest shall be recovered from Bidder’s Bill. 

Special Note : 

“All suppliers/Contractors having registration in other states except Madhya 

Pradesh   State  shall raise their Tax Invoice by charging IGST only”.  

A. Bidder have to submit the following details of GST along with offer: 

  

Company Name  :  

Address   : 

Pin Code   : 

Mail ID    : 

PAN    : 

GSTN No.   : 

SAC Code   : 

State Code   : 
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B. Details of Receiver / Billing Address: 

  

––    CCoommppaannyy  NNaammee  ::  Bridge & Roof Co. (I) Ltd.    

––    AAddddrreessss  ::  FLAT No- 401, Royal Home, 11/4 Manoram Ganj, Indore, 

Indore, Madhya Pradesh, Pin - 452001.  
  

––    SSttaattee  NNaammee  ::  MADHYA PRADESH    

––    SSttaattee  CCooddee  ::  23    

––  PPAANN  ::  AABCB3166E    

––    GGSSTT  NNoo..  ::  GSTIN: 23AABCB3166E2ZB    

––  CCIINN  ooff  RReecceeiivveerr  ::  U27310WB1920GOI003601    

 

37. NEW LEVIES / TAXES  

In case Government imposes any new levies / tax after award of the work during the 

tenure of the contract, B&R shall reimburse the same at actual on submission of 

documentary proof of payment subject to the satisfaction of B&R that such new 

levy/tax is applicable to this contract.  

 

38. RELEASE OF SECURITY DEPOSIT   

Soon after completion of work, all materials, items issued by company shall be returned 

and reconciled to the full satisfaction of the Engineer.  

The security deposit, to the extent due after making necessary adjustment if any, shall 

be refunded to the contractor without interest after expiry of defect liability period of 

the work.  

 

39. MOBILIZATION  

The successful tenderer shall mobilize at site within 07 (Seven) days of issue of Letter 

of Intent / Instruction to   start the work.  

Period of completion of the job is 3 (Three)months. 

The successful tenderer must deploy manpower and equipment adequately and on time 

to start and complete the job as per the time schedule mentioned above.  

  

40. CANCELLATION OF CONTRACT 

 I) If the contractor :- 

 

a) at any time makes default in proceeding with the works with due diligence and 

continues to do so after a notice in writing of 7 days from the Engineer-in-

charge; or 

 

b) commits default in completing with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 

days after a notice in writing is given to him in that behalf by the Engineer-in-

Charge; or 

 

c) fails to complete the works or items of work with individual dates of completion, 

on or before the date(s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the Engineer-in-

Charge; or 

 

d) shall offer or give or agree to give to any person in Company’s Service or to any 

other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any 

other contract for the company; or 
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e) shall enter into a contract with the company in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of the payment 

thereof have previously been disclosed in writing to the Accepting 

Authority/Engineer-in-charge; or 

 

f) Shall obtain a contract with the company as a result of ring tendering or other 

non-bona fide methods of competitive Tendering; or 

 

g) being an individual or if a firm, any partner thereof, shall at any time be 

adjudged insolvent or have a receiving order or other for administration of his 

estate made against him or shall take any proceeding for liquidation or 

composition (other than voluntary liquidation for the purpose of amalgamation 

or reconstruction) under any insolvency act for the time being in force or make 

any conveyance or assignment of his effective or composition or arrangement 

for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the sequestration of his 

estate or if a trust deed be executed by him for benefit of his creditors, or 

 

h) being a, Company, shall pass a resolution or the Court shall make an order the 

liquidation of his affairs, or a receiver or manager on behalf of the debenture 

holders shall be appointed or circumstances shall arise which entitle the court of 

debenture holders to appoint a receiver or manager, or 

  

i) shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days or 

 

j) assigns, transfer, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting) or attempts to assign transfer or sublet the entire works or any 

portion thereof without prior written approval of the Accepting Authority, the 

Accepting Authority may, without prejudice to any other right to remedy which 

shall have accrued or shall accrue thereafter; the company by written notice 

cancel the contract as a whole or only such portions of work in default from the 

contract. 

 II) The Accepting Authority shall on such cancellation have powers to : 

 

a) Take possession of the site and any materials constructional plant, implements, 

stores, etc., thereon and/or 

 

b) Carryout the incomplete work by any means at the risk and cost of the 

contractor. 

III) On cancellation of the Contract in full or in part the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the contractor for 

completion of the works or part of the works or in case the works or part of the 

works is not to be completed, the loss or damage suffered by the Company.  In 

determining the amount, credit shall be given to the contractor for the value of 

the work executed by him up to the time of cancellation, the value of Sub-

contractor’s materials taken over and incorporated in the work, and use of tools, 

tackle and machinery belonging to the contractor. 

 

IV) Any excess expenditure incurred or to be incurred by the Company in 

completing the works or part of the works or the excess loss or damages 

suffered or may be suffered by the Company as aforesaid after allowing such 

credit shall be recovered from any money due to the contractor on any account, 

and if such money are not sufficient the contractor shall be called upon in writing 

to pay the same within 30 days. 
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V) If the contractor shall fail to pay the required sum within the aforesaid period of 

30 days, the Engineer-in-Charge shall have the right to sale any or all of the 

contractor’s unused materials, constructional plant implements, temporary 

buildings etc. & apply the proceeds of sale thereof towards the satisfaction of 

any sums due from the Sub-contractor under the contract and if thereafter there 

be any balance outstanding from the contractor, if shall be recovered in 

accordance with the provisions of the Contract.  

 

VI) Any sums in excess of the amounts due to the Company and unsold materials, 

constructional plant, etc. shall be returned to the contractor, provided always 

that if cost or anticipated cost of completion by the Company of the works or 

part of the works is less than the amount which the sub-contractor would have 

been paid had been completed the works or part of the work, such benefit shall 

not accrue to the contractor. 

 

41. LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS & 

RECTIFICATION THEREOF : 

 

If the contractor or his workmen or employees shall injure or destroy any part of 

the building in which they may be working or any building, road, fence etc. 

contiguous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress the 

contractor shall upon receipt of a notice in writing in that behalf make the same 

good at his own expenses.   

 

If it shall appear to the Engineer-in-Charge or his Representative at any time 

during construction or reconstruction or prior to the expiration of the Defects 

Liability Period, that any work has been executed with unsound, imperfect or 

unskilled workmanship or that any materials or articles provided by the 

contractor for execution of the work are unsound or of a quality inferior to that 

contract for, or otherwise not in accordance with the Contract, or that any 

defect, shrinkage or other faults have appeared in the work arising out of 

defective or improper materials or workmanship, the contractor shall, upon 

receipt of a notice in writing in that behalf from the Engineer-in-Charge forthwith 

rectify or remove and re-construct the work so specified in whole or part as the 

case may be and/or remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own expense, 

notwithstanding that the same may have been inadvertently passed, certified 

and paid for and in the event of his failing to do so within the period to be 

specified by the Engineer-in-Charge in his notice aforesaid, the Engineer-in-

Charge may rectify or remove and re-execute the work and/or remove and  

replace with other materials or articles so specified and provide other proper and 

suitable materials or articles at his own expense, notwithstanding that the same 

may have been inadvertently passed, certified and paid for and in the event of 

his failing to do so within the period to be specified by the Engineer-in-Charge in 

his notice aforesaid, the Engineer-in-Charge may rectify or remove and re-

execute the work and / or remove and replace with other materials or articles 

complained of, as the case may be, by other means at the risk and expense of 

the contractor. 

42.  Urgent Works 

 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary and the contractor is unable or 

unwilling at once to carry it out, the Engineer-in-Charge may be his own or other 

work people carry it out, as he may consider necessary.  If the urgent work shall 

be such as the contractor is liable under the Contract to carry out at his 

expense, all expenses incurred on it by the Company shall be recoverable from 

the contractor and be adjusted or set off against any such payable to him. 
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43.  Safety Rules / Precautionary Measures 

 

a. The contractor should take all possible measures to avoid accident of their 

labours and shall deploy all safety measures as will be directed by our 

Engineer In Charge. 

b. All Labours & Supervisors must wear Safety Shoes, Helmet, Hand Gloves, 

while working at site and also wear safety belts while working at height. 

c. The Contractor shall have to take all necessary precaution to protect 

Company’s properties/materials at site and the entire cost towards any 

damage/loss that may be caused to Company due to Contract Labours and 

other persons in Contractor employment will be paid to the extent as shall be 

assessed and decided by the Engineer in Charge. 

d. Contractor should maintain HSE Management system with assist by 

the Engineer-in-charge as desired by NTPC 

44.  LABOUR LAW : 

a) The Contractor shall employ labours in adequate numbers to maintain the 

required rate of progress and quality to the satisfaction of the Engineer 

and as specified in the contract 

b) The contractor shall not employ in connection with the work any person 

below the age of minimum age, as specified in the Labour Regulation Act. 

 

 The Contractor shall pay to labourers, employed by him, wages not less 

than the wages as defined om the Minimum Wages Act or Contract 

Labour (Regulation & Abolition) Act as applicable or as per Fair Wages 

whichever is more. 

 

c) The contractor shall comply with the provision of the Payment of Wages 

Act, 1936, Minimum Wages Act, 1948 Contract Labour (Regulation & 

Abolition) Act, 1970, Employment of Children Act, 1938 and any other 

law (s) relating thereto and rules made there under from time to time.  

 

 The contractor shall submit to the Engineer wage bills of all employees 

engaged by the contractor from time to time as instructed by the 

Engineer.  

 

 It shall be the responsibility of the successful bidder within his quoted 

rates & price to ensure full compliance with the rules which shall include 

deduction of employees’ share from wages.  

 

 Thee Engineer shall, on a report having been made by an inspecting 

officer as defined in the Contract Labour Regulation Act, have the power 

to deduct from the money, due to the Contractor any sum required or 

estimated to be required, for making good the loss suffered by a worker 

or workers by reasons of non-fulfilment of the conditions of the Contract, 

for the benefit of workers, non-payment of wages or  of deduction made 

from his or their wages which are not justified by the terms  of the 

contract or non-observance of said Contract Labour Regulation Act and 

Rules made there under.  
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45. Action to be taken in case of  Contractors failures to perform any of his 

obligations  contained in this contract etc. / termination of the contract.

  

If the contractor refuses or fails to execute the work or any separate part 

thereof with such diligence as will ensure its completion with the time specified 

in the contract or extension thereof or as per Engineer’s instruction or fails to 

perform any of his obligations under this contract, if shall be open to the 

Employers at his option by written notice to the contractor to : 

a) Determine the Contract :- 

 

In which event the contract shall stand terminated and shall cease to be in 

force. In such case, the contractor will be paid only for all finished works at item 

rates and no other claims compensation will be paid to the contractor.  

b) Without Determining the contract :- 

 

To take over the work of the contractor or any part thereof and complete the 

same through a fresh contract or other means at the risk and cost of the 

contractor. The contractor and any of his sureties shall be liable to pay to the 

employer for any excess cost over and above the cost at the rates specified in 

the schedule of Quantities & Rates on occasions of such works having been 

taken over and completed by the employee.  

 

In such event of clause no. 45(a) or 45(b) above, the whole or part of Security 

Deposit of the Contractor is liable to be forfeited without prejudice to the right of 

the employer to recover from the contractor the excess cost referred to in 45(b) 

above. 

 

Termination of the contract as provided in clause 45 (a) and 45 (b) above shall 

not prejudice and affect the rights of the employer which may have accrued upto 

the date of such.  

 

46.  LIQUIDATED DAMAGE : 

 

Time is the essence of the contract. If the contractor fails to maintain the 

required progress of work as per contract or to complete the work and clear the 

site within the time prescribed by the Contract (Contractual completion period), 

he shall without prejudice to any other right or remedy of B&R on account of 

such breach, the contractor agrees to pay compensation (penalty) to B&R. The 

compensation and not as penalty at the rate of one fourth of one percent 

(1/4%) per every week of delay of the value of contract. 

The total amount of compensation payable by the contractor for delay shall not 

exceed Five Percent (5%) of the contract value as awarded. 

 

47.  ARBITRATION : 

 

B&R confidently feel that there shall not arise any disputes or differences during 

execution and completion of the order/contract by the contractor(s).  

 

However, in the event of any dispute arising between the Company and the 

contractor (hereinafter referred individually as "the Party" and collectively as 

"the Parties"), concerning the interpretation of any terms and conditions of the 

Contract and / or contractual obligations/performance / liabilities / 

responsibilities of the Parties to the said Contract, the disputing Party shall refer 

the matter to the other Party for holding a mutual discussion for resolving the 

dispute.  In case the parties fail to arrive to any settlement through mutual 

discussion, either of the parties may avail the following remedies: 
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Resolution of Dispute through Conciliation :- 

 

i) Any party may refer the dispute for Conciliation under Rules of Conciliation and 

Arbitration under SCOPE Forum of Conciliation and Arbitration (SFCA), 2003 and 

amendments made thereto from time to time (hereinafter referred as "the 

Rules") by making application to the Secretariat of the SCOPE Forum. 

 

The Party initiating conciliation shall send to the other party & written invitation 

to conciliate under the Rules, briefly identifying the subject matter of the 

dispute. 

 

The settlement so rendered between the Parties in pursuance thereof shall be 

final and binding on the parties. 

 

If the other party rejects the invitation, there will be no conciliation proceedings 

at all. 

Resolution of Dispute through Arbitration : 

ii) In case the dispute is not settled by conciliation within 30 days of the initiation 

of conciliation or such further period as the parties shall agree in writing, the 

dispute shall be referred to and finally resolved by Arbitration, in accordance 

with the Rules of Arbitration of SCOPE Forum of Conciliation and Arbitration, 

2003 and amendments made thereto  from time to time. 

 

The entire proceedings of Arbitration shall be governed under the Arbitration and 

Conciliation Act, 1996. 

The vanue of Arbitration shall be mutually decided by the parties. 

In case the parties do not agree for resolution of dispute through Conciliation 

and Arbitration by the above-mentioned SCOPE Forum, the disputing Party shall 

opt for stipulated rules laid down under the Arbitration and conciliation Act, 

1996. 

 

The Contract and the Parties therein shall be governed under the jurisdiction of 

Calcutta High Court. 

In the event of any dispute of difference relating to the interpretation and 

application of the provisions of the contracts and commercial agreements 

(except Income Tax, Customs, Excise Duty and also concerning Railways) 

between company (B&R) and any other Public Sector Undertaking/Government 

Department/Bank/Port Trust etc., such dispute or difference shall be referred by 

either party for Arbitration tot he sole Arbitrator in the Department of Public 

Enterprises to be nominated by the Secretary of the Government of India in-

charge of the Department of Public Enterprises.  The Arbitration and 

Conciliation Act,1996 shall not be applicable to arbitration under this 

clause.  The award of the Arbitrator shall be binding upon the parties to the 

dispute, provided, however, any party aggrieved by such award may take a 

further reference for setting aside or revision of the award to the Law Secretary, 

Department of Legal Affairs, Ministry of Law & Justice, Government of India. 

 

Upon such reference the dispute shall be decided by the Law Secretary or the 

Special Secretary/Additional Secretary, when so authorized by the Law 

Secretary, whose decision shall bind the Parties finally and conclusively.  The 

parties to the dispute will share equally the cost of arbitration as intimated by 

the Arbitrator. 

 

Subject to any amendment that may be carried out by the Government of India 

from time to time, the procedure to be followed in the arbitration shall be as 

mentioned above, which is as per O.M.No.4(1)/2011-DPE(PMA)GL dated 

12.6.2013 of Department of Public Enterprises, Ministry of Heavy Industries and 

Public Enterprises, Govt. Of India or any modification issued in this regard. 
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48.  SPECIAL INSTRUCTION : 

 

Notwithstanding anything contained in the contract it shall be clearly noted and 

understood that no extra claims lodged / to be lodged by the contractor shall be 

entertained by the Employer in pursuance to this contract. Nevertheless, if the 

contractor insists and rates any extra claim/bills, the employer shall pursue with 

the Owner and the employer shall be binding upon and acceptable to the 

contractor corresponding to and relevant with his part of the work. It shall be 

clearly understood that, pursuing of the Contractor’s claim on the employer in 

good faith with Owner/Consultant shall not mean under any circumstances 

employer’s acceptance of the rates of extra items and claims raised by the 

Contractor on the employer and at no point of time the contractor’s plea that 

irrespective of the decision taken by the Owner the rates of extra items/claims 

shall have to be paid to the Contractor based on his claim stating that the 

contract is between employer and the contractor having no relationship with 

Owner shall contractually hold good because employer has pursued Contractor’s 

bills with Owner in good faith only, without going through the merit of the same.  

 

49.  SPLITTING OF WORK : 

                     The entire job to be awarded two parties for expediate the works. 

60% quantum of works to be awarded to L1 bidders and 40% to be awarded to 

L-2 bidders with the same rate(s) of L-1 bidders as same terms and condition.   

 

50.  Quantity variation:- 

 

The quoted rates shall remain firm irrespective of any variation in the individual 

quantities. No compensation becomes payable in case the variation of the final 

executed contract value is within the limited Plus (+) or Minus (-) 25 % of 

awarded contact value. 

 

51.  DELAY IN EXECUTION OF WORKS : 

   

In case of any shortfall progress during execution, the successful bidder shall 

further augment his resources, as will be necessary and as directed and to the 

satisfaction of Engineer, to make up for the recover that delay quickly to ensure 

prompt recovery. 

 

52.  GATE PASSES : 

  

Company will arrange Gate Passes for Contractor Labourers. However, 

photographs for filling the forms shall be provided by the Contractor. In case 

any labour left the job, the gate passes to be collected and returned to 

Company. Any loss of gate pass shall be informed to Company immediately and 

in that case equivalent amount will be deducted from Contractor’s bill as per 

Client’s recovery rate on this account. The gate pass is not transferable. The 

Contractor have to assist company regularly in the morning for gate entry. 

Deduction against loss of each gate passes shall be Rs. 500/= (Mandatory)                                                                        
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53.  SETTLEMENT OF EXTRA WORK 

 

Not with standing anything contained in the contract, it should be clearly noted 

that no extra claims lodged/to be lodged by the contractor shall be entertained 

by the Company in pursuant to this contract.  Nevertheless if the contractor 

insists and raises any extra claim bills, the company shall pursue with the owner 

in good faith, settlement of rates for extra items & claims, if raised by the 

contractor on the company and the decision taken by the owner and the 

Company shall be binding upon and acceptable to the contractor corresponding 

to and relevant with his part of the work.  It should also be clearly understood 

that the pursuing of the Sub-contractor’s claim on the company in good faith 

with the owner shall not mean under any circumstances, Company’s acceptance 

of the rates of extra items and claims raised by the contractor on the Company 

and at no point of time, Sub-contractor’s plea that irrespective of the decision 

taken by the Owner, the rates of extra items and claims shall have to be paid to 

the contractor based on his claim stating that the contract is between the 

Company and the contractor having no relationship with the Owner, shall 

contractually hold good because the company have pursued contractor’s bills 

with the client in good faith only without going through the merit of the same. 

 

 

54.  Special note :  

 

In the event of any deviation taken by bidder(s) with respect to techno-

commercial terms and conditions of Tender & subsequent non withdrawn of 

same may normally lead to not consider their offer(s) for further evaluation. 

However, in case B&R accepted the deviation(s), the necessary loading due to 

these deviation as per prevailing market condition & as per B&R discretion which 

shall be final and binding on the bidder(s) may be done on the price evaluation. 

 

No misunderstanding in this regard shall be entertained. 

 

 

 

      5555..    BOCW Cess , Covid-19 Surekha Kabaj , Pradhan Mantri Suraksha Bima  

Yojana (PMSBY) , Pradhan Mantri Jeevan Jyoti Bima Yojana (PMJJBY)    ::

    

        Quoted price shall be Inclusive of BOCW Cess, PMSBY, PMJJBY (If applicable)  

 

 

 

 

____________________________ 

For and on behalf of the Tenderer 
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Ref: BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024  

   SPECIAL CONDITIONS OF CONTRACT 

SP.01 GENERAL 

 

These Special Conditions shall be read in conjunction with other provisions 

including General conditions of the contract and are supplementary to and 

complementary with each other.  However, in the event of any provision of 

General Conditions are repugnant to or at variance with any provision of special 

conditions, then unless a different intention appears between the two, the 

provision given in “Special conditions” shall be deemed to override that provision 

of General Conditions and shall to the extent of such repugnancy or variation 

prevail and govern the contract.   

 

SP.02 SCOPE OF WORK 

 

The scope of in general includes scope of work specified in various technical specifications 

provided in Technical section and schedule of rates enclosed in the bidding document. Further, 

it includes any other work not specifically mentioned but required to complete the work as per 

specifications, drawings and instructions of Engineers-in-charge. 

> Scope of work shall be read in conjunction with item description of schedule of 

Quantities & rates and labour-contractor‘s scope shall include all activities of work specified in 

the item description of schedule of rates 

> In case any activity though specifically not  covered in  description of item under 

”Schedule of Quantities  &  Rates”  &  Technical  specification  but  is required to complete the 

work which could be reasonably implied / informed from  the content of bidding document, the 

cost for carrying out such activity of work  shall be deemed to be included in the item rate and 

no extra work / claim shall be entertained. 

>     The scope of works are include but not limited to the following: 

 

i) All types of required manpower (i.e. Supervisor/Technician, Skilled, unskilled 

and semiskilled labours, etc) 

ii) All tools & tackles, binding wire, nails required to complete the work in all 

respect shall be in contractor’s scope. 

iii) Fabrication, transportation of reinforcement steel from B& R steel yard to desire 

location and fixing the same for all type of structure for all depth and height. 

iv) Making of shuttering board and fixing for all shape and all type of structure for 

all height and depth.  

v) Pouring of various grade concrete for all type of structurers for all depth and 

height.  

vi) Feeding of raw materials such as coarse aggregates/ fine aggregates by 

engaging back hoe loader into concrete hopper for producing ready mix concrete 

vii) Loading, Transportation and unlading the cement bags / reinforcement steel 

from NTPC Store yard to desire locations. 

viii) Making of Hard stands by 63 mm to 45 mm graded hard stone aggregate. 

ix) Making and laying all types of pre-cast cement concrete units (plain or 

reinforced) of various concrete grade 

x) Scaffolding erection and dismantling works. 

xi) Fixing of Insert and bolt. 

xii) The scope of work includes execution of masonry works such as AAC block 

masonry, Plastering works as per specification, SOQR etc. 

xiii) Providing all types of PPE as per safety rule of NTPC, providing accommodation/ 

transporting / fooding for workers/ agencies staff.  

 

 

 

SP.03  Clearing of the site after completion of work, removal of debris/other                            

  unserviceable materials anywhere inside the project premises etc. complete. 
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SP.04 CONTRACTOR’S SUPERVISION: 

The contractor shall either himself supervise the execution of the works or shall appoint a 

competent agent approved by the Engineer-in-Charge, the contractor has himself not 

sufficient knowledge and experience to be capable of receiving instructions or cannot give 

his full attention to the works, to  the contractor shall at his own expense employ as his 

accredited agent an engineer approved by the Engineer-in-Charge.  Orders given to the 

contractor’s agent shall be considered to have the same force if those had been given to 

the sub-contractor himself.    If the contractor fails to appoint a suitable agent as directed 

by the Engineer-in-Charge, the Engineer-in-Charge shall have full powers to suspend the 

execution of the works until such date as suitable agent is appointed and the contractor 

shall be held responsible for the delay so caused to the works. 

SP.05 No work shall be covered up or put out of view without the approval of the Engineer-in-

Charge or his authorized representative & the contractor shall afford full opportunity for 

examination of foundations before permanent work is placed therein.  The contractor shall 

give due notice to the Engineer-in-Charge or his authorized representative whenever any 

such work or foundation is ready for examination & the Engineer-in-charge or his 

representative shall without unreasonable delay, unless he considers if necessary & 

advised the contractor accordingly, attend for the purpose of examining and measuring 

such work or of examining such foundations.  In the event of the failure of the Sub-

contractor to five such he shall, if required by the Engineer-in-Charge, uncover such work 

at the contractor’s expense. 

SP.06 Department Officers concerned with the Contract shall have powers at any time to inspect 

and examine any part of the works and the contractor shall give such facilities as may be 

required or such inspection and examination. 

SP.07 Rate/Price quoted by Tenderer in Schedule of Quantities & Rates furnished in Annexure-

A3 shall remain firm till completion of the work & shall not attract any escalation in regard 

to either labour wages or materials prices etc. under any circumstances whatsoever. 

SP.08 Tenderer shall execute the work strictly as per drawings, technical specification and details 

supplied by or approved by the Engineer-in-charge of owner, also as per relevant standard 

specification, codes of practice etc.  applicable for the work whether specifically mentioned 

or not.  However, in the event of contradictory provision, if any, between the specification 

approved by Owner and those given in Standard Specification and Codes, the former (i.e. 

specifications approved by the Owner) shall prevail and govern. 

SP.09 Time of completion of the work is the essence of the contract and the Tenderer/contractor 

shall strictly adhere to the completion schedule/programme as specified or as to be 

prepared and handed over to the Sub-contractor by the Engineer-in-Charge after 

notification of acceptance of the Tender.  Contractor has to execute the complete job as 

per the said document duly approved/commented by NTPC at no extra cost to B&R. 

SP.10 SCOPE OF SUPPLY 

 

I)  By the Company (i.e.Bridge & Roof Co. (I) Ltd.) 

The following materials/items/facilities will be provided by the Company at site free of 

charge. 

i) Supply all grade of concrete by transit mixer from B&R Batching plant from NTPC plant 

premises, 

ii)  All type of required aggregate such as coarse aggregates and fine aggregates, road 

metal, Binding wire, Nails etc. 

iii) cement, reinforcement steel of all dia, MS plate at NTPC/ B& R Steel yard. 

iv)  Reinforcement Shear cutting and Bending machine, welding machine, tower crane, hydra 

crane, long trailor for lifting of reinforcement steel. 

v)  Consumable materials, fuel, lubricant to run the machineries 

vi) PVC pipe, Shuttering Ply board, Wooden batten, Staging materials (40 mm dia. MS pipe 

with MS couplers), MS Jali, MS Screw Jack etc.   

vii) Drawings, standards and specification, construction /drinking water, construction power  

at site. 

viii)    Labour license & workmen compensation policy. Land for temporary site office. 

ix)    Construction drawings, standards & specification, Construction Power, Construction & 

Drinking Water. 

x)    All type staging / stuttering materials, Fabricated Insert and bolt . 
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- In case of any accident while working at site the necessary medical                               

  expenditure shall be borne by Company.  

II) By the Bidder 

i) All types of required manpower (i.e. Engineers/Supervisor/Technician, Skilled, unskilled 

and semiskilled labours, etc) Operators, equipment’s ( JCB, Tractor trolly, etc) for 

execution of Civil works. 

ii) All tools & tackles required to complete the work in all respect shall be in contractor’s 

scope. 

iii) Transportation & accommodation for contractor’s workers Engineer, unskilled labours, 

operator, etc.  

iv) ESIC, PF, Gate Pass formalities, Labour welfare cess. 

v) All types of required manpower (i.e. Engineers/Supervisor/Technician, Skilled, unskilled 

and semiskilled labours, etc) 

vi) All  tools & tackles required to complete the work in all respect shall be in contractor’s 

scope. 

vii) Transportation & accommodation for contractor’s Engineer, labours, operator, etc.  

viii) Safety Shoes, Helmets, all other PPE Items 

ix) PF, Gate Pass formalities, Labour welfare cess. 

SP.11CONTRACTOR’S OBLIGATION & RESPONSIBILITY 

The contractor’s obligation & responsibility shall include but not limited to the following: 

 

i) To deploy Operators, Skilled, unskilled, semiskilled, personnel in requisite number to complete 

the work. 

ii) To deploy suitable qualified Engineers/Supervisors/Technician in requisite number to ensure 

quality of work to the full satisfaction of NTPC/B&R. 

 

iii) To carry out all repairs arising out of defective works done by the contractor. 

iv) To construction their own site office & store. 

 

v) To provide accommodation & transportation for contractor’s workers, Engineers, Supervisors 

& Technicians engaged for this work & transportation of Contractor's labours. 

 

vi) Contractor shall engage adequate number of qualified inspection Engineer/Supervisor and 

ensure that all the documents/records are as per Quality Assurance Plan (QAP) / Inspection 

Test Plan (ITP). 

vii) Contractor should maintain HSE Management system with assist by the Engineer-

in-charge as desired by NTPC  

viii) Contractor shall fully responsible for deposition of P.F. of their workers in each and 

every month and submitted document for the same to the B&R site office 

accordingly.  

 

SP-12 TESTS AND INSPECTION OF WORKS 

 

 The CONTRACTOR shall carry out the various tests as enumerated in the Technical 

Specification of the tender and technical documents that will be furnished to him during the 

performance of the work and no separate payment shall be made unless specified in 

Schedule of Quantities & Rates (SOQR).  

The work is subject to inspection at all times by the Engineer-in-charge.  The CONTRACTOR 

shall carry out all instructions given during inspection and shall ensure that the work is being 

carried out according to the technical specifications of this Tender. 

 Inspection and acceptance of work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 

 

 

All result of inspection and test will be recorded in the inspection reports, proforma of which 

will be approved by the Engineer-in-charge.  These reposts shall form part of the completion 

documents.  Any work not conforming to the execution drawings, specifications or codes shall 

be rejected and the contractor shall carryout the rectification at his own cost. 
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SP.13  SAFETY RULES 

 

Contractor’s employees/workmen shall observe and abide by all safety rules and 

regulations as imposed by the Owner (NTPC) and or Company (B&R) from time 

to time. 

 

The contractor shall follow and adhere to the safe construction practice and 

guard against hazardous and unsafe working condition within his quoted price 

and comply with NTPC Safety Rules, codes and practice as prevalent at the site 

of work. 

Contractor should maintain HSE Management system with assist by the 

Engineer-in-charge as desired by NTPC. 

SP.14  DEPLOYMENT OF LABOUR & SUPERVISOR PERSONNEL 

The quoted rates given in the Schedule of Quantities & Rates are inclusive of the 

contractor’s rate to provide all labours, manpower and supervision etc. and he 

shall thereof, deploy and engage, within the quoted rates, all technical 

personnel, all categories of skilled/semi-skilled/un-skilled workmen, technicians, 

operators, mechanics, electricians and supervising staff as required directly, 

indirectly for the execution or completion of the works in all respect in a 

perfectly workmanship like manner as per approved specifications, drawings and 

the time schedule/programme of completion. 

 

If at any point, it is observed by the company that deployment of supervisor 

personnel is inadequate and the progress of work is affected, the company shall 

engage Supervisors/Engineers for the contractor’s work at contractor’s risk and 

cost.  The cost incurred by the Company shall be recovered from contractor’s 

Running Account Bills. 

SP.15  METHOD OF MEASUREMENT 

 

Method of measurement shall, in general, be same as that as adopted and 

accepted between M/s. NTPC and B&R. 

SP.16  TERMS OF PAYMENT 

 

  No advance will be paid by us.  

Measurement of contractor’s work for the purpose of record and payment will be 

made on the basis of joint measurement against actual quantum of work 

executred certified by Owner / Consultant and Engineer.  

Generally payment of monthly R/A Bill will be released to the contractor within 

30 (Thirty) days from the date of certification.  

No Idle wages shall be paid in any account. 

Stage Payment :-              

a) 95% Payment of Completion of work as certified in progress bill. 

b) 5% ( Retention money) after expiry of Defect Liability All payment will be made 

only once in a month against submission of invoice by the agency along with all 

relevant documents TO our NTPC Site and payment to be made from Zonal 

office by RTGS/E-Payment & for the same following to be furnished. 

 

Name of Company :  

Name of Bank :  

Name of Branch :  

City :  

Account Number :  

Account Type :  

IFSC Code of the Bank 

Branch 

:  

MICR Code of the Bank 

Branch 

:  
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SP.17  Final Bill Payment 

 

i) The final bill shall be submitted by the contractor within three months of physical 

completion of the works.  No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived 

and extinguished.  Payment of those items of the bill in respect of which there is 

no dispute and of items in dispute, for quantities and at rates as approved by 

Engineer-in-Charge, shall be made within the period specified. 

ii) After payment of the amount of the final bill payable as aforesaid has been 

made, the contractor may, if he so desires, reconsider his position in respect of 

the disputed portion of the final bill and if he fails to do so within 90 days, his 

disputed claim shall be dealt with as provided in the contract 

 

SP.18  Standard Deduction 

 

Security Deposit @ 5% (five percent), income tax as applicable shall be 

deducted from each payment made to the contractor. 

SP.19  DEFECTS  LIABILITY / MAINTENANCE / GUARANTEE PERIOD : 

The contractor shall guarantee and maintain the works for a period of 

12(twelve) months or specifically mentioned elsewhere in the Tender, after the 

date of issue of completion certificate by the Engineer-in-Charge which will be 

reckoned as Defect Liability/Maintenance Period of the works.  The contractor 

shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-Charge, any defect which may 

develop or may be noticed before the expiry of Defect Liability/Maintenance 

Period. 

SP.20  COMPENSATION FOR DELAY (LIQUIDATED DAMAGES) 

 

Time is the essence of the contract. If the contractor fails to maintain the 

required progress of work as per contract or to complete the work and clear the 

site within the time prescribed by the Contract (Contractual completion period), 

he shall without prejudice to any other right or remedy of B&R on account of 

such breach, the contractor agrees to pay compensation (penalty) to B&R. The 

compensation and not as penalty at the rate of one fourth of one percent 

(1/4%)per every week of delay of the value of contract. 

The total amount of compensation payable by the contractor for delay shall not 

exceed Five Percent (5%) of the contract value as awarded. 

SP.21  FIRM PRICE 

The tender’s quoted rates and price shall remain firm till completion and handing 

over of the works in all respects and no revision of rates and / or escalation of 

any shall be admissible i.e. quoted rates/prices shall remain valid irrespective of 

actual quantities to be executed. 

SP.22  PRICING 

The rates quoted by the contractor shall include all Taxes if applicable, Royalty 

and all other taxes that may be levied according to the laws and regulations now 

in force acquired for the purpose of the contract and on the services performed 

under the contract including corporate tax, personal taxes, seigniorage fee, cess 

etc. except Goods Service Tax. 

 

SP.23  COMPLETION SCHEDULE 

 Entire work to be completed within 3 (Three)months from the date of issuance 

of LOI/Order whichever is earlier.   

 

SP.24  VALIDITY OF OFFER 

The Tender submitted against this enquiry/tender documents shall remain valid 

for acceptance for a period of 90 days from the due date. Contractor may be 

asked to extend the validity period if required. 
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SP.25  TAXES AND DUTIES 

The contractor should be registered with GST Authority. Contractor shall be 

exclusively responsible for payment of all Taxes,  etc. (except Goods and Service 

Tax) that may be levied from time to time according to the Laws & Regulation 

now in force & also hereafter to be imposed, increased or modified from time to 

time. Nothing will be payable extra by the company in respect of any 

duties/taxes to be imposed on procurement of materials for execution of works 

contract. 

SP.26  GOODS AND SERVICES TAX (GST) 

 

i) Without prejudice to stipulation in General Conditions of Contract, the quoted 

price shall be exclusive of Goods and Services Tax. The GST as legally leviable 

and payable by the bidder under the provisions of applicable law / act shall be 

paid extra by B&R as per bidder’s Tax Invoice. Bidder shall quote their rates 

after considering the input tax credit on their input materials and services. 

ii) The contract is covered under works contract. GST under supply of services is 

applicable. The bidder should be registered with the GST authorities and the 

copy of registration certificate and last filed Monthly / Quarterly GSTR-3B return 

and GST clearance certificate shall be submitted along with bid documents 

(techno commercial). Bid without above documents shall be cancelled.  

iii) GST-TDS as applicable shall be deducted from GST invoices at the rates 

prescribed by law. TDS deducted by the company from the contractor’s Tax 

Invoice shall be uploaded in GSTN portal and deposited the said TDS amount to 

the tax authority, which will be reflected in contractor’s GSTN portal 

iv) The GST (i.e. SGST, CGST or IGST) amount shall be shown separately in Tax 

invoice and also submit the proper Tax Invoice as per section 31 of CGST Act, 

and Rule 46 of CGST Rules, 2017 to get input tax credit by B&R. 

Bidder shall raise their tax invoices on regular intervals as per contract 

conditions and uploaded their supply invoice in GSTN portal through GSTR-1 

return within due date (presently 11th) of next month. GST amount shall be 

paid to contractors after submission of GSTR-1 snapshot. If the ITC is not 

availed by B&R due to any reasons attributable to bidder (i.e mismatch in 

GSTR return, non-submission of GSTR-3B in time), the entire GST amount 

along with applicable interest shall be recovered from Bidder’s Bill. 

 

Special Note : 

““AAllll  CCoonnttrraaccttoorrss  hhaavviinngg  rreeggiissttrraattiioonn  iinn  ootthheerr  ssttaatteess  eexxcceepptt  MMaaddhhyyaa  PPrraaddeesshh    

SSttaattee    sshhaallll  rraaiissee  tthheeiirr  TTaaxx  IInnvvooiiccee  bbyy  cchhaarrggiinngg  IIGGSSTT  oonnllyy””..   

A. Bidder have to submit the following details of GST along with offer: 

  

Company Name  :  

Address   : 

Pin Code   : 

Mail ID    : 

PAN    : 

GSTN No.   : 

SAC Code   : 

State Code   : 

     B.   Details of Receiver / Billing Address: 

  

––  CCoommppaannyy  NNaammee  ::  Bridge & Roof Co. (I) Ltd.   

––    AAddddrreessss  ::  FLAT No- 401, Royal Home, 11/4 Manoram Ganj, Indore, 

Indore, Madhya Pradesh, Pin - 452001. 
  

––    SSttaattee  NNaammee  ::  MADHYA PRADESH   

––    SSttaattee  CCooddee  ::  23   

––  PPAANN  ::  AABCB3166E   

––    GGSSTT  NNoo..  ::  GSTIN: 23AABCB3166E2ZB   

––  CCIINN  ooff  RReecceeiivveerr  ::  U27310WB1920GOI003601   
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SP-27  SECURITY DEPOSIT : 

5% (five percent) of the certified gross value of the bills will be deducted by 

cash and retained with the company towards security deposit for the due and 

faithful performance of the contractor’s obligations under the Contract.  The 

accumulated Security amount less the recoveries, if any, will be refunded & 

released to the contractor after expiry of the maintenance/guarantee/defect 

liability period of the works defined elsewhere in the tender. No interest shall be 

paid on security deposit 

 

SP-28  RELEASE OF SECURITY DEPOSIT   

Soon after completion of work, all materials, items issued by company shall be 

returnd and reconciled to the full satisfaction of the Engineer.  

The security deposit, to the extent due after making necessary adjustment if 

any, shall be refunded to the contractor without interest after expiry of defect 

liability period of the work.  

 

SP-29  INCOME TAX : 

Income Tax will be deducted by cash at source from contractor’s all bills as per 

Income Tax Act & Rules framed there under at such rates as may be applicable 

from time to time. 

GST TDS @ 2% (two percent) well be deducted from your Invoice on Basic 

Order value i.e. on Landed Price before GST, under GST Law w.e.f. 01/10/2018 

as per Govt. Notification No. 50/2018-Central Tax dated 13/09/2018 for supply 

of Taxable goods, TDS @ 1% each for CGST & SGST or 2% for IGST wil be 

applicable except the exemption provision as stipulated in GST Law. Tax 

deducted at source will bee deposited to thee Govt. and TDS Certificate will bee 

issued to the supplier as per the rules.  

SP-30  IT-TDS 

 

Income Tax as applicable U/s. 194Q of the I.T. ACT will be deducted from your 

Gross Bill Value and TDS Certificaqte will be issued accordingly.  

 

  

SP-31 Other taxes & Levies 

 

Any other taxes & duties (except GST) viz Entry Tax, Octroi,  License, Deposit, 

Royalty, Stamp Duty, Other charges/Levies etc. prevailing / applicable on the 

date of opening of technical bid & any variation thereof during the tenure of the 

contract are in the scope of bidder.  In case B&R is force to pay any such taxes, 

B&R shall have the right to recover the same from the bidder either from 

Running Bills or otherwise as dim fit.  

 

SP-32  NEW LEVIES / TAXES 

In case Government imposed any new levy / tax after award of the work           

 during the tenure of the contract, B&R shall reimburse the same at actual       

 on submission of documentary proof of payment subject to the satisfaction of 

 B&R that such new new /tax is applicable to this contract.  

SP-33  SUBLETTING OF WORK 

No part of the Contract nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the contractor directly or indirectly 

to any person, firm or corporation whosoever without the prior consent in 

writing of the Company. 

SP-34  SPLITTING OF WORK  

 

60% quantum of works to be awarded to L1 bidders and 40% to be awarded to 

L-2 bidders with the same rate(s) of L-1 bidders as same terms and condition.   
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SP-35  INSURANCE  

The contractor shall at his own expenses carry and maintain, insurance with 

reputable insurance companies to the satisfaction of the company as follows : 

 

I. Employees State Insurance Act : 

 

The contractor agree to and does hereby accept full and exclusive liability for the 

compliance with all obligations imposed by the Employees State Insurance Act, 

1948, and the contractor further agrees to defend, indemnify and hold Company 

harmless from any liability or penalty which may be imposed by the Central, 

State or Local Authority by reason of any asserted violation by contractor of the 

Employee State Act, 1948 and also from all claims suits or proceedings that may 

be brought against the company arising under, growing out of or by reason of 

the work provided for by this contract whether brought by employees of the 

contractor by third parties or by Central or State Government authority or any 

politicial sub-division thereof.  

 

The contractor agrees to filling, with the Employees State Insurance 

Corporation, the Declaration Forms and all forms which may be required in 

respect of the contractor’s employees whose aggregate remuneration is Rs. 

3000/= per month or less and who are employed in the work provided for or 

those covered by ESI Act under any amendment to the Act from time to time. 

The company shall deduct and secure the agreement of the contractor to deduct 

the employee’s contribution as per the first schedule of the Employees State 

Insurance Act from wages and affix the Employee’s contribution cards at wages 

payment intervals. The Company shall remit and secure the agreement of the 

contractor to remit to the State Bank of India, Employee’s State Insurance 

Corporation Account, the Employee’s contribution as required by the Act. The 

contractor agrees to maintain all cards and records as required under the Act in 

respect of employees and the payments. Any expenses incurred for trhe 

contribution, making contribution of maintaining records shall be to the 

contractor’s account. 

The Company shall retain such sum as may necessary, from the total contract 

value until the contractor shall furnish satisfactory proof that all contributions as 

required by the Employees State Insurance Act, 1948, have been paid. 

  

Special Note : The Contractor shall register them under Employee’s 

State Insurance Act., 1948 and shall obtain ESI Registration within one 

month from the date of Issue of Letter of Intent and submit the copy of 

the same to the Engineer. The Contractor will strictly abide by the 

provisions of Employees State Insurance Act. The Contractor is bound to 

produce the relevant document in this regard like monthly ESI deposit 

challan supporting with wages sheet of workers etc. if applicable and / 

or as and when required by B&R 

II. Workmen’s Compensation and Employee’s Liability Insurance :   

Insurance shall be effected for all the contractor’s employees engaged in the 

performance of this contract, to provide workmen’s Compensation and 

Employer’s Liability insurance for the employees if such employees are not 

covered under the contractors insurance. 

III. Any other Insurance required under law or regulations : 

Contractor shall carry and maintain all insurance which may be required under 

any law or regulation from time to time. He shall also carry and maintain any 

insurance which amy be required by the Company. 

IV. Automobile Liability Insurance  

Contractor shall take out an Automobile Liability Insurance to cover all risks to 

Company for each of his vehicles plying on works of this contract and these 

insurance shall be valid for the total contract period. No extra payments will be 

made for this insurance. Company shall not be liable for any damage or loss not 



made good by the Insurance Company, should such damage or loss result from 

unauthorized use of the vehicle.  
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SP-36 Employment of Local Labour and preference to land loosers and / or 

dependent of land loosers : 

 

The Contractor shall ensure that local labour, skilled and / or unskilled, to the 

extent available shall be employed in this work. Special preference shall be 

given to persons and/or dependents of persons whose land has been acquired 

for the project work. In case of non-availability of suitable labour in any whose 

land has been acquired for the project work. In case of non-availability of 

suitable labour in any category out of the above persons, labour from outside 

may be employed.  

The Contractor shall not recruit personnel of any category from among those 

who are already employed by the other agencies working at site but shall make 

maximum use of local labour available.  

SP-37  Labour Relations : 

 

A. In case of labour unrest / labour dispute arising out of non-implementation 

of any law the responsibility shall solely lie with the contractor and he shall 

remove / resolve the same satisfactorily at his cost and risk.  

B. The contractor shall deploy only duly qualified and competent personnel for 

carrying out the various jobs as assigned by the Engineer-in-Charge from 

time to time. The workmen deployed by the contractor should also possess 

the necessary license etc. If required under any law rules and regulations.  

 

SP-38  Safety / Security Regulations : 

The works under this contract are to be carried out in areas within the plant 

limits adjacent or adjoining to an existing operating refinery. As such, the 

contractor and their employees and agents are required to abide by safety and 

security regulations of the company in force from time to time.  

 

Contractor should maintain HSE Management system with assist by the 

Engineer-in-charge as desired by NTPC  

SP-39  Additional Works / Extra works :  

Company reserves their right to execute any additional works/extra works, 

during the execution of works, by themselves or by appointing any other 

agency, even though such works are incidental to and necessary for the 

completion of work awarded to the contractor. In the event of such decisions 

taken by Company. Contractor is required to extend necessary cooperation, and 

act as per the instructions of Engineer-in-Charge. This is without prejudice to the 

rights of the Company to get the additional works/Extra works executed by the 

CONTRACTOR.   

SP-40  Site Cleaning : 

     

A. The contractor shall clean and keep clean the work site from time to time to 

the satisfaction of the Engineer-in-Charge for easy access to work site and to 

ensure safe passage, movement and working.  

B. If the work involves dismantling of any existing structure in whole or part, 

care shall be taken to limit the dismantling up to the exact point and / or 

lines as directed by the Engineer-in-Charge and any damage caused to the 

existing structure beyond the said line or point shall be repaired and restored 

to the original condition at the cost and risk or contractor to the satisfaction 

of the Engineer-in-Charge, whose decision shall be final and binding upon 

the contractor. 

C. The contractor shall dispose of the unserviceable materials, debris etc. 

outside the refinery complex at no extra cost to Owner, keeping owner 

indemnified of any liability and / or complaints from local authorities / 

Municipal Body. Metallic scrap shall be deposited to outside the plant area. 



The quoted rates shall be inclusive of the above activities also. The 

contractor shall sort out, clear and stack the serviceable materials obtained 

from the dismantling / removal at places as directed by the Engineer-in-

Charge. 
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D. No extra payment shall be paid on this account. The rates quoted in SOQR 

are deemed to be inclusive of all the costs towards all the above activities as 

well.  

SP.41  Payment of Wages : 

The contractor shall ensure payment of wages to all workmen employed by him 

in connection with work before the expiry of the 7th day after the last day of 

wage period in respect of which the wages are paid and ensure wages standard,  

period and provisions (including the provision of wages, privilege and facilities) 

for all workmen in this behalf, prescribed under the payment of wages Act, the 

contract labour (Regulation and Abolition) Act, 1970 and rules framed there 

under minimum wages Act and any other applicable law, rule or regulation in 

this behalf.   

Special Note :  The Contractor shall make payment to his workers and 

staff regularly. The Contractor must inform the company at least one 

day before of disbursement of monthly payment to his workers..   

SP-42  RIGHT OF COMPANY TO ACCEPT OR REJECT TENDER   

The right to accept or reject the tender will rest with the Company. 

 

The Company, however, does not bind himself to accept the lowest tender and 

reserves to itself the authority to reject any or all tenders received without 

assigning any reason whatsoever. 

SP-43  PROVIDENT FUND  

The contractor undertakes to discharge his responsibility under the employees 

provident fund scheme 1995 as an immediate employer, for employees engaged 

or employed by him for execution of contracted work, or as the next immediate 

employer in case he has assigned the contract or it has entered into a 

subcontract agreements for the said works. 

The Contractor undertakes that all employees, either employed by him, or by his 

sub-contractor, or permitted assigns, would be covered under the above scheme 

from the date of commencement of work.  The contractor further undertakes to 

pay employee’s contribution as well as employer’s contribution at appropriate 

rate to the office of the regional provident fund commissioner within the 

stipulated time period for the same. 

The contractor acknowledges the right of the company to recover, deduct or 

claim any amount which the company is required to pay. 

Note : It shall be clearly understood by the bidder(s) that the Reinforcement and 

Shuttering work, shall be executed as per B&R’s agreed time schedule with 

Owner. Deployment of manpower including increase, decrease, release, etc. 

shall be ensured by successful bidder according to such schedule and no 

payment towards such incidences including idling of resources shall be payable 

by the Company. 

Special Note :  The Contractor shall register them under EPF Act 1952 as amended in 

1997. The Contractor will strictly abide by the provisions of employees provident 

fund act. Contractor will remain bound to produce the relevant documents in this 

regard like monthly PF deposit challan supported with wages sheet of workers etc. 

to B&R every month.  

 

 

 

 

____________________________ 

For and on behalf of the Tenderer 
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General Civil works for construction of Balance Permanent store cum office building in 

connection with “Main Plant and Offsite Civil Works Package of M/s NTPC Gadarwara on 

labour contract package. 

BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024 

 

 

Name of Bidder :______________________________________________ 

 

PREAMBLE TO SCHEDULE OF QUANTITIES & RATES – PRICE PART 

 

1) The Schedule of Quantities & Rates shall be read with all other sections of this  

Bidding Document. 

 

2) The Contractor is deemed to have studied the drawings, specifications and  

details   of works to be done within the Schedule and should have acquainted  

himself  of the conditions prevailing at site. 

 

3) No claim shall be entertained during currency of this Contract towards any items  

Due  to the above including where the contractor has quoted low / high rates. 

 

4) Owner reserves the right to interpolate or extrapolate the rates for any new item  

of work not covered in Schedule of Quantities & Rates from the similar items already 

available in schedule of quantities & rates. All the works shall be measured upon 

completion and paid for at the rate quoted and accepted in the “Schedule of Quantities 

& Rates”. In case any activity though specifically not covered in schedule of quantities & 

rates descriptions but the same is covered under scope of work / Scope of supply / 

specification / drawings, etc. no extra claim on this account shall be entertained, since 

Schedule of Quantities & Rates is to be read in conjunction with all other documents 

forming part of the Contract. 

 

5) All items of work mentioned in the SOQR shall be carried out as per the  

specifications, drawings and instructions of Owner and the rates are deemed to be 

inclusive of labour, supervision, tools & tackles as per specification and conditions of 

the Contract.  

6) The quantities shown against the various items are only approximate and may  

Be extended to final executed contract value is within the limited Plus (+) or Minus  (-) 

25% of awarded contract value.  

7) Owner / Consultant reserves the right to cancel / delete / curtail any item or group  

of work if necessary. Such a step shall not be construed as reason for changing the 

rates.  

 

8) The SOQR rates are deemed to be inclusive of all taxes & duties Royalties. Entry Tax,  

Octroi, levies, etc. except Goods Service Tax (GST). 

 

9) Bidder shall indicate the ONE SINGLE PERCENTAGE on total intended value/Price  

in the “Summary of Prices” sheet, Bidder shall not change rate / amount indicated  

in “Schedule of Quantities & Rates”. 

 

10) Bidder shall furnish the details as requested below along with this Preamble to  

Schedule of Quantities & Rates, to be submitted along with their price offer. 

 

Name of authorized person submitting the 

tender on behalf of the bidder(s) 

 

Designation of Authorized Person :  

Name of firm / Contractor :  

Address of Firm / Contractor :   

 

 

Date :  
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BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024 

 

Name of Work : General Civil works for construction of Balance Permanent store cum 

office building in connection with “Main Plant and Offsite Civil Works Package of M/s 

NTPC Gadarwara on labour contract package. 

.  

   

 

 

   

 

SUMMARY OF PRICES – PRICE PART 

 

 Description  Amount 

 

 

1. 

 

 

 

 

Total Intended Price / Amount 

  

 

Rs.61,55,357.00 

 

 

2 

 

 

Single percentage (+ / - or at PAR) 

quoted on total intended Price /Amount 

for total work (applicable on all items 

of SOQR) 

 

 

  

 

In figure _______________% 

 

In Words ______________percent 

(Ref Note1) 

 

 

3 

 

 

Total amount offered after considering 

the above percentage 

  

 

(In fig) Rs. __________________ 

 

(In words) Rupees 

_____________ 

 

___________________________ 

 

 

 

 

NOTE : 

 

The quoted prices shall be inclusive of all taxes & duties,  ESIC, PF, BOCE cess,Gate Pass 

Formalities, Labour, their accommodation fooding & Transportation, mobilization & de-

mobilisation of  manpower, etc. except Goods and Service Tax (GST). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

SCHEDULE OF QUANTITIES & RATES (SOQR) 
(UNPRICE PART) 

 

ANNEXURE – A3 
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Name of Work : General Civil works for construction of Balance Permanent store cum 

office building in connection with “Main Plant and Offsite Civil Works Package of M/s 

NTPC Gadarwara on labour contract package.  

 

BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024 

Name of Bidder :______________________________________________ 

 

PREAMBLE TO SCHEDULE OF QUANTITIES & RATES – PRICE PART 

 

1) The Schedule of Quantities & Rates shall be read with all other sections of this  

Bidding Document. 

 

2) The Contractor is deemed to have studied the drawings, specifications and  

details   of works to be done within the Schedule and should have acquainted  

himself  of the conditions prevailing at site. 

 

3) No claim shall be entertained during currency of this Contract towards any items  

Due  to the above including where the contractor has quoted low / high rates. 

 

4) Owner reserves the right to interpolate or extrapolate the rates for any new item  

of work not covered in Schedule of Quantities & Rates from the similar items already 

available in schedule of quantities & rates. All the works shall be measured upon 

completion and paid for at the rate quoted and accepted in the “Schedule of Quantities 

& Rates”. In case any activity though specifically not covered in schedule of quantities & 

rates descriptions but the same is covered under scope of work / Scope of supply / 

specification / drawings, etc. no extra claim on this account shall be entertained, since 

Schedule of Quantities & Rates is to be read in conjunction with all other documents 

forming part of the Contract. 

 

5) All items of work mentioned in the SOQR shall be carried out as per the  

specifications, drawings and instructions of Owner and the rates are deemed to be 

inclusive of labour, supervision, tools & tackles as per specification and conditions of 

the Contract.  

 

6) The quantities shown against the various items are only approximate and may  

Be extended to final executed contract value is within the limited Plus (+) or Minus  (-) 

25% of awarded contract value. 

7) Owner / Consultant reserves the right to cancel / delete / curtail any item or group  

of work if necessary. Such a step shall not be construed as reason for changing the 

rates.  

8) The SOQR rates are deemed to be inclusive of all taxes & duties Royalties. Entry Tax,  

Octroi, levies, etc. except Goods Service Tax (GST). 

9) Bidder shall indicate the ONE SINGLE PERCENTAGE on total intended value/Price  

in the “Summary of Prices” sheet, Bidder shall not change rate / amount indicated  

in “Schedule of Quantities & Rates”. 

10) Bidder shall furnish the details as requested below along with this Preamble to  

Schedule of Quantities & Rates, to be submitted along with their price offer. 

 

Name of authorized person submitting the 

tender on behalf of the bidder(s) 

 

Designation of Authorized Person :  

Name of firm / Contractor :  

Address of Firm / Contractor :   

 

 

Date :  
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Name of Work : General Civil works for construction of Balance Permanent store cum 

office building in connection with “Main Plant and Offsite Civil Works Package of M/s 

NTPC Gadarwara on labour contract package. 

.  

.  

   

 

 

   

 

SUMMARY OF PRICES – PRICE PART 

 

 Description  Amount 

 

 

1. 

 

 

 

 

Total Intended Price / Amount 

  

 

Rs. 61,55,357.00 

 

 

2 

 

 

Single percentage (+ / - or at PAR) 

quoted on total intended Price /Amount 

for total work (applicable on all items 

of SOQR) 

 

 

  

 

In figure _______________% 

 

In Words ______________percent 

(Ref Note1) 

 

 

3 

 

 

Total amount offered after considering 

the above percentage 

  

 

(In fig) Rs. __________________ 

 

(In words) Rupees 

_____________ 

 

___________________________ 

 

 

 

 

NOTE : 

 

The quoted prices shall be inclusive of all taxes & duties,  ESIC, PF, BOCE cess, Gate Pass 

Formalities, Labour, their accommodation fooding & Transportation, mobilization & de-

mobilisation of  manpower, etc. except Goods and Service Tax (GST). 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

FORMAT FOR NO DEVIATION CERTIFICATE 
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FORMAT FOR NO DEVIATION CERTIFICATE 

 

[ To be submitted in Bidder’s Letter Head ] 

 

 

To, 

Deputy General Manager, 

Bridge & Roof Co. (I) Ltd., 

NTPC , Gadarwara , Gangai 

 

NIT no -BR/50982/NTPC-GADARWARA/NIT/GCW/PS/LC/07    Date : 15.02.2024 

 

Sib: No Deviation for  

 

Name of Work : General Civil works for construction of Balance Permanent store cum 

office building in connection with “Main Plant and Offsite Civil Works Package of M/s 

NTPC Gadarwara on labour contract package.  

 

 

Dear Sir, 

 

With reference to above this is to confirm that as per Tender conditions we have visited Sites 

before submission of our Offer and noted the job content and site condition etc. We also 

confirm that we have not changed/modified the tender documents as issued with above Notice 

Inviting Tender and in case of observance of the same at any stage if shall be treated as null 

and void. 

  

We hereby also confirm that we have not taken any deviation from Tender Clause together 

with other reference as enumerated in the above referred Notice Inviting Tender and we 

hereby convey our unqualified acceptance to all terms & conditions as stipulated in the Tender 

Document. 

 

In the event of observance of any deviation in any part or our offer at a later date whether 

implicit or explicit the deviations shall stand null and void. 

 

Thanking you, 

 

Yours faithfully, 

 

 

 

       (Signature, date & Seal of Authorized 

       representative of the Tenderer) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

TTeecchhnnoo--CCoommmmeerrcciiaall  

QQuueessttiioonnnnaaiirree  SSeellff  

DDeeccllaarraattiioonn  ffoorr  

LLiittiiggaattiioonn  hhiissttoorryy,,  

lliiqquuiiddaatteedd  

ddaammaaggeess,,  

ddiissqquuaalliiffiiccaattiioonn,,  eettcc  
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TECHNO-COMMERCIAL QUESTIONNAIRE SELF DECLARATION 

 for Litigation history, liquidated damages, disqualification, etc 

 

Sl.No. Query Bidders Confirmation 

1. We confirm that we are not involved in any 

Litigation or Arbitration 

OR 

We confirm that the current litigation/arbitration in 

which we are involved will not have any impact in 

work being tendered or in entering into contract 

during the validity of offer and performing the 

contract till all contractual obligations under 

contract are performed. 

 

2 We confirm that we are not on Holiday/Negative 

List / Suspension list/Banning List of any 

Government Department/Public Sector undertaking 

on due date of submission of Bid. 

 

3 We confirm that we are not Banned or Delisted or 

Black Listed by any Government Department / 

Public Sector Under taking on due date of 

submission of Bid. 

 

4 We confirm that we are not under liquidate 

damage, court receivership or similar proceedings.  

 

5. We confirm that we are not disqualify by any 

Government Department / Public Sector Under 

taking on due date of submission of Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

For and on behalf of the Tenderer 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 

 
 
 
 

““SShhaarriinngg  LLaanndd  BBoorrddeerr  wwiitthh  

IInnddiiaa””  CCllaauussee  wwiitthh  ““MMaakkee  IInn  

IInnddiiaa  ((MMiinniimmuumm  llooccaall  CCoonntteenntt,,    

  mmaarrggiinn  ooff  PPuurrcchhaassee  

pprreeffeerreennccee  ))””  CCllaauussee  

iinn  AAppppeennddiixx  --  II  
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PURCHASE PREFERENCE TO MAKE IN INDIA 

 

In line with Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017, 

28.05.2018, 04.06.2020 and subsequent orders issued by the respective Nodal Ministry, Govt. 

of India by way of providing purchase preference, B&R has implemented “Purchase Preference 

Policy’. The “Purchase Preference’’ is applicable for the “Local Supplier “for the items / services 

covered in the tender subject to the following terms &conditions: 

 

B&R reserves right to consider Local supplier (i.e. whose offered product or service meets the 

minimum local content of tender) in case, emerged L1 bidder is Non Local supplier & quoted 

prices of Local suppliers are in the bracket of L1 + 20% and if they agree to match with L1 

prices as per the “Public Procurement (Preference to Make in India) order 2017 of GOI, Dept. 

of DIPP” 

 

1. DEFINITIONS: 

 

‘Local content’ means the amount of value added in India which shall, unless otherwise 

prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 

domestic indirect taxes) minus the value of imported content in the item (including all customs 

duties) as a proportion of the total value, in percent. 

 

‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50%, as defined under said 

Order. 

 

‘Class-Il local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content more than 20% but less than 50%, as 

defined under this Order. 

 

‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than or equal to 20%, as defined under this 

Order. 

 

‘L 1’ means the lowest tender or lowest bid or the lowest quotation received in a tender, 

bidding process or other procurement solicitation as adjudged in the evaluation process as per 

the tender or other procurement solicitation. 

 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a 

"(Class-l local)supplier" may be above the L 1 price for the purpose of purchase preference. 

 

‘Procuring entity’ means a Ministry or department or attached or subordinate office of, or 

autonomous body controlled by, the Government of India and includes Government companies 

as defined in the Companies Act. 

 

Works’ means all works as per Rule 130 of GFR- 2017, and will also include turnkey works’. 
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2. ELIGIBILITY OF ‘CLASS – I LOCAL SUPPLIER’ / ‘CLASS-II LOCAL SUPPLIER’ / 

‘NON-LOCAL SUPPLIERS’ FOR DIFFERENRT TYPES OF PROCUREMENT 

 

(a) In procurement of all goods, services or works in respect of which the Nodal Ministry / 

Department has communicated that there is sufficient local capacity and local competition, 

only ‘Class-I local supplier’, as defined under the Order, shall be eligible to bid irrespective of 

purchase value. 

 

(b) In procurement of all goods, services or works, not covered by 2(a) above, and with 

estimated value of purchases less than Rs. 200 Crore, in accordance with Rule 161(iv) or 

GFR, 2017, Global Tender Enquiry shall not be issued except with the approval of competent 

authority as designated by Department of Expenditure. Only ‘Class-I local supplier’ and 

‘Class-II local supplier’ as defined under the Order, shall be eligible to bid in procurements 

undertaken by procuring entities, except when Global Tender Enquiry has been issued. In 

Global Tender Enquiries, Non-Local suppliers’ shall also be eligible to bid along with ‘Class-I 

local suppliers’ and ‘Class-II local suppliers’. 

 

(c) For the purpose of this Order, works includes Engineering, Procurement and 

Construction (EPC) contracts and services include System Integrator (SI) contracts. 

 

3A. PURCHASE PREFERENCE 

 

(a) Subject to the provisions of this Order and to any specific instructions issued by the 

Nodal Ministry or in pursuance of this Order, purchase preference shall be given to ‘Class-I 

local supplier’ in procurements undertaken by procuring entities in the manner specified 

here under. 

 

(b) In the procurement of goods or works, which are covered by para 2(b) above and which 

are divisible in nature, the Class-I local supplier’ shall get purchase preference over ‘Class-II 

local supplier’ as well as ‘Non-local supplier’, as per following procedure: 

 

(i) Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is ‘Class-I local 

supplier’, the contract for full quantity will be awarded to L 1. 

(ii) If L 1 bid is not a ‘Class-l local supplier’, 50% of the order quantity shall be awarded 

to L1. Thereafter,  the lowest bidder among the 'Class-I local supplier’, will be invited to 

match the L 1 price for the remaining 50% quantity subject to the Class-I local 

supplier's quoted price falling within the margin of purchase preference, and contract 

for that quantity shall be awarded to such 'Class-I local supplier’ subject to matching 

the L 1 price. In case such lowest eligible 'Class-l local supplier’ fails to match the L 1 

price or accepts less than the offered quantity, the next higher ‘Class-I local supplier’ 

within the margin of purchase preference shall be invited to match the L 1 price for 

remaining quantity and so on, and contract shall be awarded accordingly. In case some 

quantity is still left uncovered on Class-I local suppliers, then such balance quantity 

may also be ordered on the L1 bidder. 
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(c) In the procurement of goods or works, which are covered by para 2(b) above and which 

are divisible in nature, and in procurement or services where the bid is evaluated on price 

alone, the Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as 

well as “Non-local supplier", as per following procedure: 

 

(i) Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is ‘Class-I 

local supplier’, the contract will be awarded to L 1. 

(ii) If L 1 is not ‘Class-l local supplier’, the lowest bidder among the ‘Class-I local 

supplier’ will be invited to match the L1 price subject to Class-I local supplier’s 

quoted price failing within the margin of purchase preference, and the contract 

shall be awarded to such ‘Class-I local supplier’ subject to matching the L 1 

price.  

(ii) In case the lowest eligible ‘Class-I local supplier’ fails to match L1 price, the 

‘Class -I local suppler’ with the next higher bid within the margin of purchase 

preference shall be invited to match L1 price and so on and contract shall be 

awarded accordingly, In case none of the ‘Class-I local supplier’ within the 

margin of purchase preference matches the L1 price, the contract may be 

awarded to the L1 bidder. 

 

(d) “Class-II local supplier” will not get purchase preference in any procurement, 

undertaken by procuring entities. 

 

3B. APPLICABLILITY IN TENDERS WHERE CONTRACT IS TO BE AWARDED TO 

MULTIPLE BIDDERS: 

 

In tenders where contract is awarded to multiple bidders subject to matching L1 rates or 

otherwise, the “Class-I local suppler’ shall get purchase preference over ‘Class-II local supplier’ 

as well as “Non-local Supplier” as per following procedure: 

 

(a) In case there is sufficient local capacity and competition for the item to be procured as 

notified by the nodal Ministry, only Class-l local suppliers shall be eligible to bid. As such, 

the multiple suppliers, who would be awarded the contract, should be all and only ‘Class-I 

local suppliers’. 

 

(b) In other cases, ‘Class-I local suppliers’ and ‘Non local suppliers’ may also participate in the 

bidding process along with ‘Class-I local suppliers’ as per provisions of this Order. 

 

(c) If ‘Class-l local suppliers’ qualify for award of contract for at least 50% of the tendered 

quantity in any tender, the contract may be awarded to all qualified bidders as per award 

criteria stipulated in the bid documents. However, in case ‘Class-I local suppliers’ do not 

qualify for award of contract for at least 50% of the tendered quantity, purchase 

preference should be given to the 'Class-I local suppliers’ over ‘Class-ll local suppliers’/ 

‘Non local suppliers’ provided that their quoted rate falls within 20% margin of purchase 

preference of the highest quoted bidder considered for award of contract so as to ensure 

that the ‘Class-I local suppliers' taken in totality are considered for award of contract for at 

least 50% of the tendered quantity. 

 

(d) First purchase preference has to be given to the lowest quoting ‘Class-I local suppliers’, 

whose quoted rates fall within 20% margin of purchase preference, subject to its meeting 

the prescribed criteria for award of contract as also the constraint of maximum quantity 

that can be sourced from any single supplier. If the lowest quoting ‘Class-I local suppliers’, 

does not accept the offered quantity, an opportunity may be given to next higher ‘Class-l 

local suppliers’, failing within 20% margin of purchase preference, and so on. 
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1. EXEMPTION OF SMALL PURCHASE: 

 

Procurements where the estimated value to be procured is less than Rs. 5.00 Lakh shall be 

exempt from this Order. However, it shall be ensured by procuring entities that procurement is 

not split for the purpose of avoiding the provisions of this Order. 

 

2. MARGIN OF PURCHASE PREFERENCE: 

 

The margin of purchase preference shall be 20%. 

 

3. VERIFICATION OF LOCAL CONTENT: 

 

(a) The ‘Class-I local suppliers’ / ‘Class-II local suppliers’ at the time of tender, bidding or 

solicitation shall be required to indicate percentage of local content and provide self-

certification that the item offered meets the local content requirement for ‘Class-I local 

suppliers’ / ‘Class-II local suppers’ 

 

In this connection, such bidders shall furnish following undertaking from the manufacturer(s) 

on Manufacture’s letter head along with their techno-commercial bid. The undertaking 

shall become a part of the contract: 

 

“We ____________ (Name of the Manufacturer) undertake that we meet the mandatory 

minimum Local content (LC) requirement i.e. __________________ (to be filled as 

notified in the tender as well as the said policy) for claiming purchase preference linked 

with Local contents under the Govt. Policy against under tender No. 

_____________________________. 

 

(b) In cases of procurement for value in excess of Rs. 10.00 crores, the ‘Class-I local 

suppliers’ / ‘Class-II local suppliers’ shall be required to provide a certificate from the 

statutory auditor or cost auditor of the company (in case of companies) or from a 

practicing cost account or practicing chartered accountant (in respect of suppliers other 

than companies) giving the percentage of local content. 

 

In this connection, such bidders shall furnish following undertaking shall be supported by the 

following certificate from Statutory Auditor engaged by the bidder, on the letter head of 

such Statutory Auditor (as per the provisions of the aforesaid policy): 

 

“We ____________the statutory auditor of M/s. _____________ (name of the bidder) hereby 

certify that M/s. ___________ (name of the manufacturer) meet the mandatory Local 

Content requirements of the Goods and /or Services i.e. ________________ (to be filled 

as notified in the tender as well as the said policy) quoted vide offer No. __________ 

dated ______ against the tender no. ___________ by M/s. ______________________ 

(Name of the bidder). 

 

(c) Local Suppliers must note that once the declaration / certification is committed by them at 

tender submission stage, the same cannot be altered at technical negotiation stage or 

after award of contract otherwise would be treated / considered as false declaration by 

bidder. If it is identified that the difference is in price receive & declaration made and local 

content is now not meeting the specified tender requirement (i.e. only on the quoted price 

without any loading) then such case is to be processed without any purchase preference 

as Non-Local Supplier. 

 

4.  IN CASE OF PARTICIPATION OF BIDDER FROM COUNTRIES WHICH SHARES A 

LAND BORDER WITH INDIA: 

Any bidder from a country which shares a land border with India will be eligible to bid in any 

procurement whether of goods, services (including consultancy services / non consultancy 

services) or works (including turnkey projects) only if the bidder is registered with the 

Competent Authority (As per OM dated 23.07.2020 issued by Ministry of Finance), relevant 

declaration format is enclosed as Annexure-B. 



        

 

Annexure-B. 

         

COMPLIANCE CERTIFICATE REGARDING BIDDERS FROM COUNTRIES WHICH SHARES 

A LAND BORDER WITH INDIA  

(Submitted on Bidder’s Letter Head) 

 

The bidder, (Name of the bidder) is not from a country which shares a land border with India; 

 

(or) 

 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a 

land border with India and are registered with the Competent Authority. Certificate of 

registration is attached with the bid; 

 

(or) 

 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a 

land border with India and Government of India has extended lines of credit or is engaged in 

developmental projects in this country, (Name of the Country) and hence do not require any 

separate registration for participation in this tender. 

 

b. I have read the Clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; I certify that this bidder is not from such a country or, if 

from such a country, has been registered with the competent Authority. I hereby certify that 

this bidder fulfills all requirements in this regard and is eligible to be considered. (Where 

applicable, evidence of valid registration by the Competent Authority shall be attached). 

 

c. I have read the Clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India and on sub-contracting to contractors from such 

countries; I certify that this bidder is not from such a country or, if from such a country, has 

been registered with the Competent Authority and will not sub- contract any work to a 

contractor from such countries unless such contractor is registered with the Competent 

Authority. I hereby certify that this bidder fulfills all requirements in this regard and is eligible 

to be considered. [where applicable, evidence of valid registration by the Competent Authority 

shall be attached]. 

 

Details of Vendor’s authorized representative 

 

 

Signature: 

 

Name: 

 

Stamp: 

 

 

 

**************** 
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Si No Item Description Unit Quantity Rate Amount

1.0 FORMWORK

1.1

Making of ordinary straight shuttering boards made up 

of plywood, planks & battens, inclusive of supply of wire 

nails, necessary plaining, chamfering, cutting and 

shaping to fit to required size all complete as directed 

by Engineer-in-charge.

Sq.M 350 75 26250

1.2

Fixing of smooth form work of steel plates or plywood   

backup planks, battens, etc. in true to lines and levels, 

supporting proporly using props and or tie bolts for all 

types of  structurers at all levels and removing of 

shutters after concreting, shifting of the same to next 

location of work  and applying shuttering oils before 

fixing etc. all complete. 

a) Below Ground Level Sq.M 100 228 22800

b) Above G.L. upto 5m height Sq.M 2000 285 570000

c) Above 5m height  Sq.M 500 304 152000

1.3

Erection and dismantling of staging for formwork using 

scaffolding  pipes and clamps/H Frame member / Cup 

lock arrangement  including all tools and tackles, 

shifting of staging materials from store to work site, 

dismantling of staging on completion of work and 

returning it to store etc. Complete.

Cum 3000 30 90000

2.0 REINFORCEMENTWORK

2.1

Straightening , cleaning , cutting , bending & placing in 

position of TMT bars for all RCC works  at  all  levels & 

elevations including storing, carrying  the  

reinforcement steel  from  stack  yard  to  location  of  

works i.e. within 100m , tying with binding wire 

including lap , chairs ,spacers,  etc.  including shifting 

and stacking the fabricated / straight bars in proper 

way as per tag , including stacking of scrap 

reinforcement steel at stack yard all complete as 

directed (Reinforcement Steel , Binding Wire shall  be  

provided by  company  as  free  issue  material ).

a) Below Ground Level MT 40 6270 250800

b) Above Ground Level MT 50 6840 342000

2.2 Inserts, Bolts& Embedments 0 0

a)

Fixing in position the Insert Plates at all levels, for all 

kind of works, including all labour, handling, 

transportation, setting material in concrete, welding, 

bolting, cutting, scaffolding, holding in position, 

returning all un used balance scrap materials to 

company’s storage point. etc., all complete, as per 

specifications, drawings and instructions of the 

Engineer.

MT 0.5 3800 1900

b)

Fixing in position at proper alignment of MS foundation 

bolt/bolt assembly in concrete, along with nuts, lock 

nuts, anchor plates, stiffener plates, protection to 

treaded portion, up to and including 80 mm diameter 

and upto and including 3000 mm length, including all 

labour, handling, transportation, etc., all complete, as 

per specifications, drawings and instructions of the 

Engineer.

MT 0.5 5700 2850

c)

Fixing in position at all levels, mild steel / PVC pipes, 

for all kinds of works, including all labour, handling, 

transportation, setting material in concrete, layout, 

scaffolding, erection, embedding, holding in position, 

testing, etc., all complete, as per specifications, 

drawings and instructions of the Engineer.

0 0

i) MS pipes of all diameters Kg 20 6 120

ii) PVC pipes of all diameter Kg 25 11 275
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2.0 CONCRETE WORKS

Pouring of PCC/RCC of any grade of ready mix batched  

at all levels, for all kinds of works, such as Building job-

raft, column,beam,slab,mass concrete, lean concrete, 

bed blocks, mud-mat, grading, under bed, filling, 

screed concreting, paving, plinth protection, damp proof 

course, drains, gully chambers, trenches, as specified in 

any shape,  position & thickness conveying, placing and 

compacting, protecting and curing, for all working 

conditions, etc and finishing the top surface rough or, 

smooth by deployment of requisite manpower etc. all 

complete  as per  specifications, drawings and as 

directed of the Engineer- in - Charge.

2.1 For all level

a. By hand cart or head load. Cum 100 333 33300

b. By through Chute/direct from transit mixer. Cum 1000 304 304000

c. By pumping through static pump / boom placer. Cum 350 257 89950

2.2

Feeding of raw materials such as coarse aggregates/ 

fine aggaregates by engaging back hoe loader into 

concrete hopper for producing ready mix concrete by 

Company's concrete batching plant 

Cum 1450 114 165300

3.0 Formation of Hard Stand

63 mm to 45 mm graded hard stone aggregate as per 

IRC specification for road and bridge, watering and 

compacting each layer (not exceeding 200 mm in 

thickness) to minimum of 85 % of original volume of 

stone stack including filling the interstices of stone 
a. With Sand Cum 10 108 1080

b. With Soil Cum 600 108 64800

4.0 CONCRETE PRECAST

Making and laying all types of pre-cast cement concrete 

units (plain or reinforced) of  various concrete grade, in 

all kinds of works, like trench / floor covers, drain 

covers, fins, coping, facia, lintel, chhajjas, wall panels, 

blocks for road edging, kerb block, separators, roof 

units, etc., at all levels, including all labour, handling, 

transportation, casting, compacting, curing, testing, 

rendering, exposed surface with cement sand mortar 

1:3,handling, storing, trans-porting, for all leads and 

lifts, erection, setting in position with cement sand 

mortar 1:3, filling gaps between adjacent Pre-cast units 

with M-30 concrete or Cement Sand mortar 1:3, 

making of holes for bolts, / fixing/lifting, welding etc., 

all complete, as per specifications, drawings and 

instructions of the Engineer.

Cum 2 451 902
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5.0 FIXING DOORS

Fixing in position with proper line & level of Fire 

Resistance Door / FLUSH DOOR /STEEL DOOR/STEEL 

FRAME at all levels with necessary frames including 

loading, unloading, handling, transportation of the 

same from B&R store to work site, necessary welding of 

hold fast with R/F Bar, Grouting / PCC of hold fast, 

fixing of anchor fastener etc. all complete as directed 

by Engineer-in-Charge. 

a Flush Door all sizes. Sqm 50 1354 67700

b Steel Door (single & double leaf) Sqm 25 812 20300

c Steel frame Rm 50 271 13550

6.00 BRICK MASONARY WORK :

6.1

Laying in position brick masonry (with or without RCC 

band / reinforcement), with bricks of minimum crushing 

strength of 75 Kg/cm2, at all levels, for all kinds of 

works, for all thicknesses including all labour, material, 

equipment, handling, transportation, etc., in Cement 

Sand mortar of specified proportion, mixing mortar, 

laying bricks, raking out joints, scaffolding, staging, 

curing, including making holes /opening of size upto 0.4 

Sq. M., etc., all complete, as per specifications, 

drawings and instruction of the Engineer.  ( 

Reinforcement bars, cement  required for execution of 

job shall be issued by B&R as FIM)

a) With fly ash lime bricks with 1:4 / 1:6 (1 Cement and 4 

Sand) / ( 1 Cement and 6 Sand) mortar 
Cum 20 713.00 14260

7.0

 Laying cement sand plaster, as specified below in one 

or more layers, at all levels, for all types of masonry 

and / or concrete surfaces, (both interior and exterior) 

in all kinds of works (excluding grading under bed and 

lathe plaster) for skirting and dado, canopies, fins, 

facia, ceiling slab, beams,coloumns, lintel, canopies, 

projections, stairs, landings, including forming groove 

of uniform size from 12mm x 12mm upto 20 mm x 

15mm in plastered surface, as per approved pattern 

using wooden batton, all labour, handling, 

transportation, scaffolding, staging, surface 

preparation, handling, mixing, mortar, application, 

plastering, formation of drip course, on the ceiling of 

the exterior projected surface, finishing, curing, testing 

and dismantling of staging, etc. all complete as per 

specifications, drawings and instreuctions of the 

Engineer. ( Cement  required for execution of job shall 

be issued by B&R as FIM) 

7.1 18mm thick, using 1:3 / 1:6 cement : sand mortar, in 

two layers
0.00 0

i) 0 to 5 M Sq.m 1500 219.00 328500

ii) 5 to 10 M Sq.m 2500 238.00 595000

7.2 12mm thgick, using 1:6 cement : sand mortar. In 

single layers in all heights 
Sq.m 3000 166.00 498000

7.3 6mm thick, using 1:4 cement : sand mortar, in single 

layers in all heights.
Sq.m 500 143.00 71500
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8.0 Laying of Autoclaved Aerated Concrete (AAC) block 

masonry using blocks having dimentions of 625mm x 

250mm, thickness ranging from 100mm  to 300mm. 

The jointing cement sand mortar in the composition of 

1:6 (Cement : sand) shall be used with suitable 

plasticizer (optional)

The horizontal and vertical joint thickness shall be 

approximately 10mm, In case of partion walls (100 mm 

/ 150mm thick) the joint reinforcement i.e. 1 number of 

6-8mm diametrer bars shall be placed at every 

alternate course to be anchored properly with the main 

structure. All other structural requjirements like 

stiffening of masonry, joint reinforcement, including 

scaffolding, staging, surface preparation, handling, 

mixing, mortar application and dismantling of staging, 

etc. in the AAC masonry work strictly be carried out as 

per instruct tions of Engineer-in-Charge (AAAC Block, 

Sand, Cement & all  other materials required for 

execution of job shall be issued by B&R as FIM)

8.1 Minimum thickness of block 250mm

i) For wall portation Cum 500 641.00 320500

ii) For Rain water projection Cum 200 713.00 142600

9.0 Laying of Screed cement Concretre of any grade with 

proper slope towards rain water outlet pipe on terrace 

of different buildings/ Main Power house with average 

thickness of  50mm including all labour, tools and 

tackles, laying compacting, curing etc. in all complete 

and as directed by Engineer.

Sqm 2600 57.00 148200
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10.0

Concrete hardener tgopping on floor – with ordinary 

grey cement – minimum 38mm to 50mm thick (In situ) 

with metallic floor hardener in varied colours (Battle 

ship grey / Fresh Grey / Black / Seal Brown / Terra 

Cota / Tile Red) with cleaned and graded iron aggregate 

in a high strength cementious binder (Metallic 

hardener, grey cement, aggrergates & all other 

materials required for execution of job shall be issued 

by B&R as FIM)
i) Up to Ground level Sq.M 2000 71 142000

ii) Above Ground level Sq.M 700 77 53900

11.0

Dismantling of brick/ Aerated Concrete Block masonry 

work, including making opening of any shape (round / 

square / rectangular / etc.,) and any size, for all types 

of structures, at all levels, including all labour, 

equipment, handling, transportation, removing mortar 

and cleaning bricks, stacking of serviceable material 

upto a lead of 1 Km. within the plant boundary, and / or 

using the same for filling within the plant boundary and 

compacting in layers to 85 % of the original volume, 

disposal of unserviceable material upto a lead of 2km. 

beyond the plant boundary, cutting of reinforcement, 

propping, shoring, enclosures, etc., all complete, as per 

specifications, drawings and instructions of the 

Engineer.

Cum 2 760 1520

12.0

Chipping of Cement Concrete work (both PCC and RCC), 

for all type of structures, at all levels, for making 

grooves, removing surface concrete etc., according to 

shapes, sizes and profiles as shown on the construction 

drawings, stacking of serviceable material upto a lead 

of 500 m, disposal of unserviceable material upto a lead 

of 2.00 Km. beyond the plant boundary or as directed 

by the Engineer, cutting of reinforcement, including all 

labour,  staging, handling, transportation, propping and 

shoring, enclosures, etc., all complete, as per 

specifications, drawings and instructions of the 

Engineer.

Cu.DM 500 4 2000

13.00
Supplying and Providing tractor trolly with Driver and 

HSD to run the tractor trolly.

Day ( 8 

Hrs 

Duty)

20 19000.00 380000

14.0

Loading,Transportation and unloading of cement by 

engaging tractor tolly from NTPC Cement Go- Down to 

B& R concrete batching plant and  project site , 

stacking of cement bags in proper way as directed by 

Engineer- In - Charge.

Bag 15000 10 150000

15.0

Shifting of cement from B& R cement go-down to 

concrete batching palnt and unloading the same  on 

cement hopper of batching plant in proper way as 

directed by Engineer - In - Charge.

Bag 15000 6 90000

16.0

Collecting of scrap reinforcement steel of various dia 

from B ANDR scrap yard and loading , transporting, 

unlaoding and stacking properly at NTPC Steel yard as 

directed by Engineer - In charge  

MT 110 950 104500

17.00 Supply of  manpower of different catagory for carrying 

out odd & misc job which are not covered under 

schedule of items listed above but required to carry out 

for completion of job including providing of hand tools 

and deployment as per direction of EIC

i) Office peon / Chowkider etc. Month 16 9500.00 152000

ii) Safety Supervisor Month 6 23750.00 142500

iii) Quality control helper Month 6 14250 85500

iv) Concrete Boom Placer Driver Month 6 38000 228000

v) Driver for Transit Mixer Month 12 23750 285000

6155357
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