

**A. DETAILS OF TENDERS & CONTRACTS ( PURCHASE ) AWARDED FOR THE MONTH OF NOVEMBER 2022 OF VALUE Rs. 50.00 Lakhs & ABOVE**  
**[ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs ) approx.	Schedule Date of completion of supplies
MAT(P)/TY/ERW PIPE/40087/197, Dated 02.08.2022	Supply & Delivery of CS EFW Pipes with & Without Internal Epoxy Coated for Paradeep ,Odisha.	Limited	02.08.2022	Two Part Bid System.	23.08.2022	05 No(s).	2 No(s) i) M/s. Bharat Enterprise, ii) M/s. Rajendra Piping and Fitting.	3Nos. i) M/s. Evergreen Seamless Pipes, ii) M/s. Lalit Pipes, iii) M/s. Ratnamoni Metals & Tubes Ltd.	Yes.	B&R. 43/40087 (TY) , dated 10.11.2022.	M/s. Bharat Enterprise ,	165.09 Lakhs	Within 10 Weeks from approval of QAP
GEM/2022/B/2577 128, Dated 27.09.2022	Supply & Delivery of Globe Valve ,Check Valve & Ball Valve for Setting up of Grass root Lub Complex of M/s. IOCL at Village Aruallaivoyal and Vaikadu , Chennai.	Limited	27.09.2022	Two Part Bid System.	26.10.2022	03 No(s).	01 nos. i) M/s.Guru Industrial Valves Pvt. Ltd.	2Nos. i) M/s.ARM Piping Zone Pvt. Ltd., ii) M/s. Valves Industries	Yes.	B&R. 44/GEM. 5116877105085 59, Dated 11.11.2022	M/s.Guru Industrial Valves Pvt. Ltd.	539.00 lakhs	Within 18 Weeks from approval of QAP
MAT(P)/SCREW Pumps /40088 (TY)01, Dated 23.07.2022.	Supply & Delivery of Screw pumpsfor setting up of Grass root Lub Complex of M/s. IOCL at Village Aruallaivoyal and Vaikadu , Chennai.	Limited	23.07.2022	Two Part Bid System.	09.10.2022	05 No(s)	02 nos. i) M/s.Delta P D Pumps Pvt. Ltd.,ii) M/s. P D Pumps.	03 nos.ii) M/s.Allweiler Ind. Pvt. Ltd.,ii) M/s.Netz Technologies Industries Pvt. Ltd., iii) M/s.Roto Pumps Ltd.	Yes.	B&R. 045/40088 (ERE) dated 11.11.2022	M/s.Delta P D Pumps Pvt. Ltd	191.55 Lakhs	Within 4 months from approval of QAP
MAT(P)/ERE/6103 6/AL Floating Roof/283, Dated 30.08.2022	Design, Manufacturing Supply & AL Floating Roof along with all accessories as per approved drawing for HPCL, Bhatinda.	Open	30.08.2022	Two Part Bid System.	07.10.2022	02 No(s).	01 nos. i) M/s.Tanktech Asia Pvt. Ltd.,	1no(s)ii) M/s.Wadco Business Solutions Pvt. Ltd.	Yes.	B&R. 46/ 61036 (Ere) dated 14.11.2022.	M/s.Tanktech Asia Pvt. Ltd.,	57.09 lakhs	Within 12 weeks.
GEM/2022/B/2611 050 , Dated 06.10.2022	TMT Bar of size 8mm,10 mm,12mm, 20mm, 25mm and wires forconcrete reinforcement at Balco Project site, Korba, Chattisgarh.	Open	06.10.2022	Single Part Bid System.	17.10.2022	01 no(s)	01 nos. i) M/s.SAIL	Nil	Yes.	B&R. 47/GEMC/ 5116877965773 73, dated 14.11.2022.	M/s.SAIL	124.64 Lakhs	Within 15 Days.
MAT(P)/Air Compressure/400 88(TY)/199,Dated 25.07.2022	Supply, Delivery, Supervision of Installation & Commissioning of Instrument & Plant Air System For our IOCL Grass Root Lub Oil Complex Project at Chennai,Tamilnadu.	Limited	25.07.2022	Two Part Bid System.	30.08.2022	02 no(s)	01 nos. i) M/s.Aqua Engineering & Allied Services Pvt. Ltd.	01 nos. i) M/s.Ingersoll-Rand (I) Ltd.	Yes.	B&R. 49/40088 (ERE), dated 17.11.2022.	M/s.Aqua Engineering & Allied Services Pvt. Ltd.	184.35 Lakhs	Within 05 Months from dt. Of approval of QAP.
MAT(P)/Agitator/4 0088(TY)/209,Date d 29.07.2022	Supply of Electrical Agitators for IOCL Grass Root Lub Oil Complex Project at Chennai,Tamilnadu.	Limited	29.07.2022	Two Part Bid System.	21.09.2022	01 no(s)	01 nos. i) M/s. Ceecons Process Technologies	Nil	Yes.	B&R. 50/40088 (ERE), dated 18.11.2022.	M/s. Ceecons Process Technologies	152.48 Lakhs	Within 04 Months from dt. Of approval of DRG.
GEM/2022/B/2560 878 , Dated 21.09.2022	Supply of RMC for our project site at Balco, Korba , Odisha.	Open	21.09.2022	Two Part Bid System.	19.09.2022	02 no(s)	01 nos. i) M/s.Manish Mitthanlal Jain	01 nos. i) M/s. ACC India	Yes.	B&R.51/51223@ /GEMC / 5116877957844 38, dated 18.11.2022.	M/s.Manish Mitthanlal Jain	978 .00 Lakhs	Within 04 Months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs ) approx.	Schedule Date of completion of supplies
------------	-----------------------	------------------------	----------------------------	---	--------------------------------	------------------------	---	---	--	---------------------	--------------------	--	---

**B.DETAILS OF TENDERS & CONTRACTS ( SUB-CONTRACT / LABOUR CONTRACT ) AWARDED FOR THE MONTH OF NOVEMBER 2022 OF VALUE Rs. 2.50 Crores & ABOVE**

[ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of Tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract ( Rs. Lakhs ) approx.	Schedule Date of completion of supplies
B&R/HO/71127/ FIRE BRICKS /HRRL/PKG-6B/NIT/01, Dated 05.03.2022	Supply and application of Thermal Insulation Barrier (Fire bricks) of part -B of intermediate & product storage tanks including tank pads and associated Civil work (PKG-6) at Rajasthan Refinery Complex at Pachpara (Pkg-6B) Barmer, Rajasthan.	Open	05.03.2022	Two Part Bid System.	11.04.2022	02 No(s).	02(Two) / i) M/s.Nu Calcutta Construction Company, ii) M/s.Lloyd Insulations (India) Ltd.	Nil	Yes.	B&R/HO/ 71127/ SC/WO/72, dated 01.11.2022	M/s.Nu Calcutta Construction Company	462.00 Lakhs.	Within 5 Months .
B&R/HO/71127/ FIRE BRICKS /HRRL/PKG-6B/NIT/01, Dated 05.03.2022	Supply and application of Thermal Insulation Barrier (Fire bricks) of part -B of intermediate & product storage tanks including tank pads and associated Civil work (PKG-6) at Rajasthan Refinery Complex at Pachpara (Pkg-6B) Barmer, Rajasthan.	Open	05.03.2022	Two Part Bid System.	11.04.2022	02 No(s).	02(Two) / i) M/s.Nu Calcutta Construction Company, ii) M/s.Lloyd Insulations (India) Ltd.	Nil	Yes.	B&R/HO/ 71127/ SC/WO/73, dated 01.11.2022.	M/s.Lloyd Insulations (India) Ltd.	433.88 Lakhs.	Within 5 Months .
B&R/HO/51188/T D/ Fire Fighting /01, Dated 31.03.2022	Supply , Installation, Testing, Commissioning of all Complete of Fire fitting System works at ISBT Site, Barmunda in connection with Construction of Inter state Bus Terminal (ISBT)at Baramunda and Bus Depot at Kalahandi ,Odisha.	Open	31.03.2022	Two Part Bid System.	07.05.2022	11 No(s).	05(Five) / i) M/s.Advance fire & Safety, ii) M/s.Cooltek India, iii) M/s.Hindustan Construction Corporation , iv) M/s.Lyra Engineering Services, v) M/s. National Construction	06(Six) / i) M/s.3 D Fire & Safety Pvt. Ltd., ii) M/s.Aashtha Fire Engineers Pvt. Ltd., iii) M/s.Balaji Fire protection System , iv) M/s.Narayan Kumar Infrastructure Pvt. Ltd., v) M/s.The National Small Industries Corporation Ltd.,vi) M/s.Seven Star Electromechanical .	Yes.	B&R/HO/ 51188/WO/ Fire Fighting /74, dated 02.11.2022.	M/s.Lyra Engineering Services	362.47 Lakhs.	Within 6 Months .
B&R/HO/51110/T D/Santragachi/Balance Job, Dated 21.05.2022	Carrying out Balance job Such as General Civil Work, Floor Finishing Work ,Water Supply work, Plumbing & Painting Work Pertaining to Construction of New Inland Platform and Re-furbishing existing Platform including platform shade at Santragachi, West Bengal.	Open	21.05.2022	Two Part Bid System.	27.06.2022	04 No(s).	02(Two) / i) M/s.Royal Builders & Developers, ii) M/s.Maity Construction.	02(Two) / i) M/s.Bhagabati Engineering Works, ii) M/s. Cosmos Engineering Industries Pvt. Ltd.	Yes.	B&R/HO/ 51110 /WO/Balance Job/79,dated 10.11.2022.	M/s.Royal Builders & Developers.	866.91 Lakhs.	Within 12Months .

1

1

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs ) approx.	Schedule Date of completion of supplies
B&R/ME/FGD/NIP/QA/PARAS, Dated 26.02.2021	Design, Engineering, Manufacturing, Assembly, Testing at Work, Supply at Site, Supervision of Civil ,Structural & Architectural Work And Supervision of Erection ,Commissioning, Testing & Commissioning of Wet Lime Stone Flue Gas De-Sulphurisation System at Paras Thermal Power Station of MAHAGENCO, Paras, Akola, Maharashtra.	Open	26.02.2021	Two Part Bid System.	05.03.2021	1(One) no	1No M/s. Tuna Envirotech Private Limited. (Consortium partner of B&R)	NIL	Yes.	B&R/HO/71132 /FGD/PARAS/ 2X250 MW / TUNA/WO/ 84 ,dated 23.11.2022	M/s. Tuna Envirotech Private Ltd. (The wholly Owned Subsidiary of QFGDM M/s. Zhejiang TUNA Environmental Science & Technology Co. Ltd.	18300.00 Lakhs	26 Months.
B&R/HO/NESTS/51197/EMRS/KOIRA/NIT/CW/01, Dated 19.05.2022	Construction of EMRS at KOIRA, Dist of Sundargarh ,Odisha under EMRS Division of NEST, Ministry of Tribal Affairs, GOI.	Open	19.05.2022	Two Part Bid System.	19.06.2022	05 No(s).	02(Two) / i) M/s. Junaid Enterprises, ii) M/s. Darling House Pvt. Ltd.	03(Three) / i) M/s. BLG Construction Pvt. Ltd., ii) M/s. Mundeshwari Construction , iii) M/s. R.S. Agarwal Infratech Pvt. Ltd.	Yes.	B&R/HO/NEST/51197/KOIRAA/WO/085, dated 28.11.2022	M/s. Junaid Enterprises,	1464.26 Lakhs.	Within 12Months .

GM(CP)

For hosting in Company's website.

Copy to : CMD -

Copy to : D(F) -

Copy to : D(PM) -

For kind information