

Date : 08.04.2024

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF MARCH 2024 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
GEM/2024/B/44 67296 , Dated 11.01.2024	Supply & Delivery of RMC at Durgapur Site(o/No.61008)	Open	11.01.2024	Two	06.02.2024	03 Nos.	02 Nos. 1) M/s. Maa Sarbamangala, 2) M/s.Royal Construction	01 No. 1) M/s. Shanda Construction	Yes	BandR 471/61008, GEMC-51168 770607135 dated 01.03.2024	M/s. Maa Sarbamangala Construction	218.30 Lakh	within 2 months
GEM/2024/B/44 20018, Dated 01.01.2024	Supply & Delivery of Cable Tray for COIT , Paradip	Open	01.01.2024	Two	17.01.2024	03 Nos.	02 Nos., i)M/s. Advance Power Product LLP, ii) M/s. India Electrical Syndicate	01 No. 1) M/s. Pinax Steel Industries Pvt. Ltd.,	Yes	BandR 472/40089, GEMC-51168 778810927 dated 02.03.2024	M/s. Advance Power Product LLP,	287.20 Lakh	within 06 months
GEM/2024/B/45 33093 , Dated 25.01.2024	Supply & Delivery of RMC at NRL Assam	Open	25.01.2024	Two	15.02.2024	03 Nos.	03 Nos. 1) M/s. Galacon Infrastructure and Projects Pvt. Ltd., 2) M/s. Peco Products & Infrastructure Pvt. Ltd, 3) M/s. Kiyaan Enterprises	NIL	Yes	BandR 473/51239, GEMC-51168 7793581364 dated 02.03.2024	M/s. Galacon Infrastructure and Projects Pvt. Ltd.	270.26 Lakh	within 45 days
										BandR 474/51239, GEMC-51168 7787737799 dated 02.03.2024	M/s. Kiyaan Enterprises	202.69 Lakh	within 45 days
										BandR 475/51239, GEMC-51168 7776046003 dated 02.03.2024	M/s. Peco Products & Infrastructure Pvt. Ltd,	202.69 Lakh	within 45 days
GEM/2024/B/45 10309, Dated 19.01.2024	Supply & Delivery of Foundation Bolt & Nuts at RPTU, NRL, Assam.	Open	19.01.2024	Two	06.02.2024	06 Nos.	05 Nos., i)M/s. Absolute Bolitics LLP, ii) M/s. Capital Bolts & Hardwares, iii) M/s. Kothari Industries, iv) M/s. Namdhari Industrial traders Pvt. Ltd., v) M/s. Noni Industries Pvt. Ltd.	01 No. 1) M/s. Pioneer Nuts and Bolts Pvt. Ltd.,	Yes	BandR 476/ GEMC-51168 7732188767 dated 02.03.2024	M/s. Namdhari Industrial traders Pvt. Ltd.	67.66 Lakh	within 31.03.2024



[Handwritten Signature]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
GEM/2024/B/45 49809, Dated 30.01.2024	Supply & Delivery of IS 3589 GR 410, B 16" EFSW Pipe at NRL, Siliguri Proj. (71144)	Limited	30.01.2024	Two	23.02.2024	03 Nos.	02 Nos., i)M/s. Ratnamani Metal Ltd., ii) M/s. Mukat Tank & Vessels Pvt. Ltd.,	01 No. i)M/s. Star Metal & Tubes	Yes	BandR 481/71144, GEMC-51168 7719869559 dated 08.03.2024	M/s.Mukat Tank & Vessels Pvt. Ltd.,	55.38 Lakh	within 1 month from QAP Approval
BANDR/HO/71140/ HIRING-CRANE/ NIT/04, Dated 02.11.2023	Repeat WO for Deployment of 1 no. 600 MT Crawler Crane for erection of heavy equipment for GDS Revamp, HCU Revamp, ARU & SWS Unit of LUPECH Proj. IOCL Gujarat.	Repeat Order	-	-	-	-	-	-	Yes.	BANDR/501/71140 (ERE)/Repeat Dated 16.03.2024	M/s. SANGHVI Moovers Limited	97.28 Lakh	Within 1.5 months
GEM/2024/B/44 97170, Dated 17.01.2024	Supply & Delivery of Instrument Cable at Barmer Site((O/No.71127)	Limited	17.01.2024	Two	12.02.2024	05 Nos.	04 Nos. 1) M/s. Suyog Electrical Ltd., 2) M/s. KEI Industries Ltd, 3) M/s. Thermo Cables Ltd., 3) M/s. Cords Cable Industries Ltd.,	01 No., i)M/s. Tirupati Plastomatics Ltd.	Yes	BandR 502/71127, GEMC-51168 7751551001 dated 18.03.2024	M/s. KEI Industries Ltd.	97.54 Lakh	within 60 days
MO/71140/HIRING CRANE/03 Dated 02.09.2023	Deployment of 01 No.250 MT Crawler Crane for erection of heavy equipments for GDS Revamp, hcu Revamp, ARU & SWS Units of Lupech Proj., IOCL, Gujarat.	Open	02.09.2023	Two	11.09.2023	03 Nos.	02 Nos. 1) M/s. Triveny Engineering Co., 2) M/s. Amrit Crane Service	01 No., i)M/s. SANGHVI Moovers Limited	Yes	BandR 71140/Hiring Crane-250 MT/ WO/503 dated 18.03.2024	M/s. Triveny Engineering Co.,	133.30 Lakh	within 8 months
GEM/2024/B/45 62253, Dated 01.02.2024	Supply of H.V. Power Cable for NRL-SiliguriProj., (71144)	Limited	01.02.2024	Two	02.03.2024	04 Nos.	03 Nos., i)M/s. Gems Cable Industries Ltd., ii) M/s. Polycab India Ltd., iii) M/s. Tirupati Plastomatics Pvt. Ltd.,	01 No., i)M/s. KEI Industries Ltd.	Yes	BandR 514/ GEMC-51168 7729015828 dated 20.03.2024	M/s. Gems Cable Industries Ltd.,	173.98 Lakh	within 4 month
GEM/2024/B/ 4571945, Dated 02.02.2024	Supply & Delivery of Aggregates at Durgapur Barrage Site, (O/no.61008)	Open	02.02.2024	Two	29.02.2024	03 Nos.	02 Nos. 1) M/s. Maa Sarbamangala Construction, 2) M/s. Royal Enterprise	01 No., i)M/s. Sarada Construction	Yes	BandR 515// GEMC-51168 7727229168, dated 21.03.2024	M/s. aa Sarbamangala Construction,	82.60 Lakh	within 04.06.2024

[Handwritten Signature]

[Handwritten Signature]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B.DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF MARCH 2024 OF VALUE Rs. 2.50 Crores & ABOVE													
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
BANDR/HO/71127/PAINING /SC/HRRL/PKG-6B/NIT/02, Dated 06.11.2023	Supply & Application of various Paints on Steel Surfaces of storage Tanks & Structural Steel items at Rajasthan Refinery Complex at Pachpadra (PKG-6B). Barmer, Rajasthan.	Open	06.11.2023	Two	28.11.2023	02 Nos.	2 nos. i) M/s.Alaska Infratech Pvt. Ltd , ii) M/s. Raj Construction	NIL	Yes.	BANDR/HO/71127/PAINING/HRRL / PKG-6B/WO/ SC/401 , Dated 01.03.2024	M/s.Alaska Infratech Pvt. Ltd ,	522.00 Lakh	Within 04 months
BANDR/HO/71136/CIVIL WORKS/SC Dated 03.01.2023	Erection of Tank Pad Civil Foundation works involving construction of RCC Ring wall foundation, U/G Tank Pits , Dyke Wall for tanks and its allied works at proposed grassroot Petroleum storage Terminal, IOCL, Vellur , Chennai, Tamil Nadu.	Open	03.01.2023	Two	24.01.2023	3 Nos.	03 Nos. i) M/s. Lakshmi Prasanna Contracting LLP , ii) M/s. Tanwar Projects Pvt. Ltd.	01 Nos. i) M/s. M Mohandoss	Yes.	BANDR/HO/71136/ Civil Works/ SC/WO/411, Dated 05.03.2024	M/s. Lakshmi Prasanna Contracting LLP	756.89 Lakh	Within 10 months
BANDR/HO/71139/MECH-WORKS-II/NIT/SC/01, Dated 16.10.2023	Fabrication& Erection of PIPING & Associated works . in connection with Composite works comprising of Piping Mechanical, Electrical and Instrumentation jobs for Interconnecting piping rack and Allied works of LUPECH(J-1B) Proj., IOCL,GujaratRefinery, Vadodara.	Open	16.10.2023	Two	30.11.2023	2 Nos.	01 no. M/s. P K Engineering	01 no. i) M/s. Subham Erectors Pvt. Ltd.	Yes.	BANDR/HO/71139/ IOCL-GUJARAT/ MECH WORK-II/ SC/01/WO/412 , Dated 07.03.2024	M/s. P K Engineering	785.58 Lakh	Within 08 months
BANDR/HO/71147/INSULATION/NIT/ SC/01 , Dated 01.12.2023	Carring out supply & application of Hot & Cold Insulation work on Equipment Vessels, Exchangers, Piping etc. In connection with composite works for PDH Unit for GAIL , USSAR Proj., Raigarh, Maharashtra.	Open	01.12.2023	Two	11.01.2024	2 Nos.	2 nos. i) M/s. Llyod Insulation (India) Ltd, ii) M/s. Shree Engineers & Contractors Pvt. Ltd.	NIL	Yes.	BANDR/HO/ 71147/WO/INSULATION /GAIL/414, Dated 08.03.2024	M/s. Shree Engineers & Contractors Pvt. Ltd.	788.17 Lakh	Within 10 months
BANDR/HO/WR/51241/ELECTRIC AL/SC/01 Dated 16.10.2023	External Electrical Work including solar pannel work on substation & East side building including supply of all materials In connection with "Redevelopment of udhna Station at Udhna , Mumbai Divn., in Western Railway."	Open	16.10.2023	Two	17.11.2023	5 Nos.	4 nos. i) M/s. Kulaswaminee Engineers, ii) M/s. Gayatri lectrical, iii) M/s. Klystron Electronics Pvt. Ltd., iv) M/s. Universal Transformers	01 no. i) M/s. Mayur Electric Works.	Yes.	BANDR/HO/51241/ W Rly. /UDHNA/ ELECTRICAL WORKS/SC/ 01/WO/415 , Dated 11.03.2024	M/s. Kulaswaminee Engineers	968.22 Lakh	Within 12 months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BANDR/HO/SMPK /SMART LIGHTING WORK/NIT CW/01 Date 11.09.2023	Design Engineering Manufacturing Procurement ,Supply, Installation Testing & Commissioning of replacement of all outdoor type conventional luminaries with energy efficient LED luminaries and we enabled Smart Contol of LED Luminaries at Netaji Subhas Dock Kolkata, WB.	Open	11.09.2023	Two	03.11.2023	6 Nos.	4 nos. i) M/s. Singhal Enterprise , ii) M/s. Rajdeep Electrical Pvt. Ltd., iii) M/s. Sabhari Electricals, iv) M/s. Schnell Energy Equipment Pvt. Ltd.	02 nos. i) M/s. Allied Traders, ii) M/s. United Engineers Pvt. Ltd.	Yes.	BANDR/HO/SMPK/ 61038/SMART-LIGHTING WORK/WO/429 , Dated 18.03.2024	M/s. Schnell Energy Equipment Pvt. Ltd.	476.22 Lakh	Within 10 months
BANDR/HO/71131/ /PAINTING /NIT/SC/01, Dated 14.08.2023	Preparing the surface for painting(SSPC-SP-10) and Supply & Application of pre-erection /shop Primer & finishh Paints on Steel Structural including supply of all materials, consumables ,Tools & Tackles, Paints , Equipments & Machinery, manpower etc. in connection with civil struis, UG Piping work for PDH Unit(PART-A) Alibag, Raigad, Maharashtra.	Open	14.08.2023	Two	19.10.2023	03 Nos.	2 nos. i) M/s.Amrut Painting Contractors, ii) M/s.. Jyoti Coating,	01 no. i) M/s. Rahul Painting Contractors	Yes.	BANDR/HO/71131/ GAIL- USAR/PAINTING/S C/01/WO/430 , Dated 19.03.2024	M/s. Amrut Painting Contractors,	397.30 Lakh	Within 06 months
BANDR/HO/71130/ STRL. WORK/ NIT/SC/01, Date 01.06.2023	Fabrication & Erection of Strl. Steel works etc. In connection with Civil , Structural & UG Piping works for OFFSITE JOB AT GAIL USAR PDH- PP PROJECT , ALIBAG, RAIGAD, MAHARASHTRA".	Open	01.06.2023	Two	24.07.2023	5 Nos.	02 Nos. i) M/s. Kooldip Engineering, ii) M/s. Shri Salasar Contractors Pvt. Ltd.	03 Nos. i) M/s. KNY Projects Pvt. Ltd., ii) M/s. New Katewadi Multiservices & Engg. Works Pvt. Ltd., iii) M/ Sai Teja Fabricators.	Yes.	BANDR/HO/71130/ GAIL-USAR/ STRL. WORK/ SC/NO/433 , Dated 20.03.2024	M/s. Shri Salasar Contractors Pvt. Ltd.	298.97 LAKH	Within 08 months
BANDR/HO/71130/ STRL. WORK/ NIT/SC/01, Date 01.06.2023	Fabrication & Erection of Strl. Steel works etc. In connection with Civil , Structural & UG Piping works for OFFSITE JOB AT GAIL USAR PDH- PP PROJECT , ALIBAG, RAIGAD, MAHARASHTRA".	Open	01.06.2023	Two	24.07.2023	5 Nos.	02 Nos. i) M/s. Kooldip Engineering, ii) M/s. Shri Salasar Contractors Pvt. Ltd.	03 Nos. i) M/s. KNY Projects Pvt. Ltd., ii) M/s. New Katewadi Multiservices & Engg. Works Pvt. Ltd., iii) M/ Sai Teja Fabricators.	Yes.	BANDR/HO/71130/ GAIL-USAR/ STRL. WORK/ SC/NO/443 , Dated 22.03.2024	M/s. Kooldip Engineering	398.62 LAKH	Within 08 months
BANDR/HO/71128/ Fire Proofing Work/ NIT/SC/01, Date 11.10.2023	Suppl & Application of Vermiculite Commentitious Fire Proofing Coating on Structural Steel In connection with Civil , Structural & UG Piping works for Petrochemical and Lube Integration Proj. ,(J-18) at IOCL Gujrat Refinery, Vadodara, Gujarat.	Open	11.10.2023	Two	22.11.2023	4 Nos.	04 Nos. i) M/s. Carboline (India) Pvt. Ltd., ii) M/s. Heeru Corrosion Protection Services (I) Pvt. Ltd., iii) M/s. Sandip Nanavati, iv) M/s. Newkem Engineers Pvt. Ltd.	NIL	Yes.	BANDR/HO/71128/ IOCL-GUJARAT/ FIRE PROOFING WORK/ SC / WO/444 Dated 22.03.2024	M/s. Carboline (India) Pvt. Ltd.,	562.33 LAKH	Within 06 months

Amulpatra 42
Subscribed

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BANDR/HO/71144/MECH/NRL/SILIGURI/NIT/05, Date 09.10.2023	Mechanical work s including AG/UG Piping /Equipment erection works & FW Tankage works , SMT, Augmentation Proj., NRL, Siliguri.	Open	09.10.2023	Two	20.11.2023	2 Nos.	02 Nos. i) M/s. B B ENGINEERS, ii) M/s. UNC Engineering and Construction	NIL	Yes.	BANDR/HO/71144/MECH/SC/NRL Siliguri / WO/445 Dated 22.03.2024	M/s. UNC Engineering and Construction	957.35 LAKH	Within 15 months
BANDR/HO/71128/STRL. Work/ NIT/SC/02, Date 12.06.2023	Fabrication& Erection of of Strl. Steel works including AG/UG Piping works etc. in connection with Civil , Structural & UG Piping works for Petrochemical and Lube Integration Proj.,(J-18) at IOCL Gujrat Refinery, Vadodara, Gujarat.	Open	12.06.2023	Two	18.08.2023	8 Nos.	4 nos. i) M/s . APCON Engineering, ii) M/s. Kamala Electrical & Engineering Company, ii)M/s. Keshav construction company, iv) M/s. Raudra Technocrafts Pvt. Ltd.,	04 Nos. i) M/s. Harji Engg. Works Pvt. Ltd., ii) M/s. Prayaga Engg. Contractors, iii) M/s. Sai Teja Fabricators, iv) M/s. Spacetech Equipment & Structurals Pvt. Ltd.	Yes.	BANDR/HO/71128/IOCL-GUJARAT/STRL.WORK/SC/02 /WO/446, Dated 26.03.2024	M/s. Keshav construction company,	472.75 LAKH	Within 06 months
BANDR/HO/71128/PAINTING-WP-4/NIT/SC/01, Date 11.08.2023	Supply of Paints and Primer , Surface preparation by Blast cleaning & application of Primer Finish Paints on steel surface etc in connection with Cvil, Strl, & underground Piping works for interconnecting PipeRack for "LUPECH"(J-18), at IOCL, Gujarat,Refinery, Vadodara	Open	11.08.2023	Two	07.09.2023	4 Nos.	3 nos. i) M/s. Amrut Painting Contractors, ii) M/s. Anukul Engineering and Construction, iii) M/s. Heeru Corrosion Protection Services(I) Pvt. Ltd,	01 no. i) M/s. R. S. Construction	Yes.	BANDR/HO/71128/IOCL-GUJARAT/PAINTING WORK/SC/WO/454 , Dated 27.03.2024	M/s. Amrut Painting Contractors	299.39 LAKH	Within 06 months
BANDR/MDS/71104/EESL/SSLS/NIT/1045, Date 04.10.2019	Design, Engineering, Manufacturing, Supply & Installation of Standlone off Grid Solar LED Street Lights on Pan India basis including 5 years warranty.	Open	04.10.2019	Two	18.10.2019	3 Nos.	3 nos. i) M/s. KLK Ventures Pvt. Ltd., ii) M/s. Eecosi Energy Pvt. Ltd., iii) M/s. Medus Consultancy Services	NIL	Yes.	BANDR/HO/71104/WO/SC-736 /464, Dated 29.03.2024	M/s. Medus Consultancy Services	840.77 LAKH	Within 12 months

CC : CMD -

CC : D(PM) - For kind inforffmation

CC : D(F) -

CC : GM(COMM) For hosting in Company's website.

Handwritten signatures and initials:
 ✓
 ✓
 ✓
 ✓