

Date : 03.11.2025

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF OCTOBER 2025 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs completion approx.)	Schedule Date of supplies
GEM/2025/B/659275 3 Dated 21.08.2025	Manufacturing, Testing, Supply & Delivery of Ready Mix Concrete (RMC) for RPTU, RT & PFCC Unit of NRL Refinery, Assam	Open	21.08.2025	Two	11.09.2025	03.nos	03 Nos. i) M/s.AIL Consultants Pvt. Ltd. ii) M/s. PECO Projects & Infrastructure Ltd. iii) M/s. R.P. Jallan	Nil	Yes.	BNR.80/GEMC-51168773776168 Dated 08.10.2025	M/s. R.P. Jallan	428.69 Lakh (40%)	06.01.2026
GEM/2025/B/659275 3 Dated 21.08.2025	Manufacturing, Testing, Supply & Delivery of Ready Mix Concrete (RMC) for RPTU, RT & PFCC Unit of NRL Refinery, Assam	Open	21.08.2025	Two	11.09.2025	03.nos	03 Nos. i) M/s.AIL Consultants Pvt. Ltd. ii) M/s. PECO Projects & Infrastructure Pvt. Ltd. iii) M/s. R.P. Jallan	Nil	Yes.	BNR.81/GEMC-511687750122048 Dated 08.10.2025	M/s. PECO Projects & Infrastructure Pvt. Ltd	321.56 Lakh (30%)	06.01.2026
GEM/2025/B/659275 3 Dated 21.08.2025	Manufacturing, Testing, Supply & Delivery of Ready Mix Concrete (RMC) for RPTU, RT & PFCC Unit of NRL Refinery, Assam	Open	21.08.2025	Two	11.09.2025	03.nos	03 Nos. i) M/s.AIL Consultants Pvt. Ltd. ii) M/s. PECO Projects & Infrastructure Ltd. iii) M/s. R.P. Jallan	Nil	Yes.	BNR.82/GEMC-511687728508316 Dated 08.10.2025	M/s.AIL Consultants Pvt. Ltd	321.56 Lakh (30%)	06.01.2026
GEM/2025/B/651783 1 Dated 31.07.2025	Supply of M.V. Control Cable - 17625 mtr. For MRPL- Mangalore Project Site	Limited	31.07.2025	Two	04.09.2025	08 nos.	03 nos. i) M/s. Pagoda Cables Pvt. Ltd. ii) M/s. Suyog Electricals Ltd. iii) M/s. Thermo Cables Ltd.	05 nos. i) M/s. Deltan Cables Ltd. ii) M/s. Elkay Telelinks Ltd. iii) M/s. Tempsons Instruments (I) Pvt. Ltd. iv) M/s. Ravi Industries v) M/s. Ideate Innovative Pvt. Ltd.	Yes.	BANDR.83/GEMC-511687722129837 Dated 08.10.2025	M/s. Pagoda Cables Pvt. Ltd.	109.04 Lakh	90 days
GEM/2025/B/662871 9 Dated 30.08.2025	Manufacturing, Testing, Inspection, Supply & Delivery of various section of STRL Steel for IOCL Refinery Panipat.	Open	30.08.2025	Two	13.09.2025	07 nos.	04 nos. i) M/s. Hi-Tech Engineers ii) M/s. Jineshwar Steels iii) M/s. Progressive Metals Pvt. Ltd. iv) M/s. ARASPL Steels Private Limited	03 nos. i) M/s. NDBK Projects (India) Pvt. Ltd. ii) M/s. JSK Corporation Private Limited iii) Shreeji Steel Private Limited	Yes.	BANDR.84/GEMC-511687736399600 Dated 08.10.2025	M/s. Hi-Tech Engineers	159.47 Lakh	23.10.2025
GEM/2025/B/66239 4 Dated 09.09.2025	Manufacturing, Supply & Delivery of ISMB 250 O2 equivalent for BANDR, Howrah Works, Howrah	Open	09.09.2025	Two	23.09.2025	02 nos.	02 nos. i) M/s. ARASPL Steels Private Limited ii) M/s. Richi Siddhi Steel Corporation	nil	Yes.	BANDR.85/GEMC-51168770205751 Dated 16.10.2025	M/s. ARASPL Steels Private Limited	251.34 Lakh	15.11.2025
GEM/2025/B/66275 40 Dated 30.08.2025	Manufacturing, Testing & Supply of Medical Equipments at GMC, Armeria (Phase-I)	Open	30.08.2025	Two	16.09.2025	03 nos.	03 nos. i) M/s. Eedum Overseas ii) M/s. Lovant Impex Pvt. Ltd. iii) M/s. G.V. Science & Surgical Co.	nil	Yes.	BANDR.086/GEMC-511687780713792 Dated 21.10.2025	M/s. Eedum Overseas	1997.45 Lakh	19.01.2026

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
GEM/2025/B/650420 4 Dated 28.07.2025	Supply of M.V. Power Cables for MRPL-Mangalore Project.	Limited	28.07.2025	Two	14.08.2025	11 nos.	08 nos. i) M/s. Insucon Cables & Conductors Pvt. Ltd. ii) M/s. Dynamic Cables Ltd. iii) M/s. Suyog Electrical Ltd. iv) Chandresh Cables Ltd. v) M/s. Zenium Cables Ltd. vi) M/s. Genscab Industries Ltd. vii) Special Cables Ltd. viii) M/s. Ultracab (India) Ltd.	03 nos. i) M/s. Thermo Cables Ltd. ii) M/s. Shri Krishna Commercial iii) M/s. Stop to shop	Yes.	BANDR.0877GEMC-51168772866511 Dated 21.10.2025	M/s. Insucon Cables & Conductors Pvt. Ltd	302.22 Lakh	90 days
MIAT(P)/ERE/71144/ GI Pipe /143 dated 06.08.2025	Supply, Delivery of G.I. Seamless Pipe] at Siliguri NRL Site.	Open	06.08.2025	Two	02.09.2025	11 nos.	02 nos. i) M/s. Rahil Metal ii) M/s. Anardeep Steel Centre LLP.	03 nos. i) M/s. Anti Metal Corporation ii) M/s. Kwaliti Tube iii) M/s. Vignesh Metal iv) M/s. Jalandhar Pipe & Fitting v) M/s. Srivastava Tube Pvt. Ltd. vi) M/s. Star Metal & Tube vii) M/s. Tubex Metal Industries viii) M/s. Satesh Metal Corporation ix) M/s. Suzlon Metal and Tube	Yes.	BANDR.093771144 (ERE)GEMC-511687725354284 Dated 27.10.2025	M/s. Rahil Metal	51.03 Lakh	30 days
GEM/2025/B/627940 3 Dated 27.05.2025	Manufacturing , Testing, Inspection, Insurance, Supply & Delivery to project Site of 133 MWP Complete Solar P V Module in connection with 100 MWAC Ground mounted Solar P V Project at SGEL-khavada, Kutch, Gujarat	Limited	27.05.2025	Two	10.07.2025	04 nos.	02 nos. i) M/s. Blue bird Solar Private Limited ii) M/s. Knack Energy Private Limited	02 nos. i) M/s. Kosal Energetic Private Ltd. ii) M/s. Hexatom Industries Ltd.	Yes.	BANDR.0977GEMC-511687737611304 Dated 31.10.2025	M/s. Blue bird Solar Private Limited	19019.00 Lakh	30.03.2026

B DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF OCTOBER 2025 OF VALUE Rs. 2.50 Crores & ABOVE

[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIg/13, Dtd. 12.06.2014)]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/Panipatu/71149/F10 Proofing/NIT/01 Dated 14.06.2024	Carrying out Fire Proofing Works on Structures and equipments at IOCL Panipat Refinery, Haryana	Open	14.06.2024	TWO	16.08.2025	03 nos	03 nos. i) M/s. Carboline (India) Pvt. Ltd. ii) M/s. LLOYD Insulations () Ltd. iii) M/s. Newkem Engineers Pvt. Ltd.	nil	Yes	BANDR/HO/Panipatu/71149/Fire Proofing/W.O./650 Dated 13.10.2025	M/s. LLOYD Insulations () Ltd	254.00 Lakh	08 months

[Handwritten Signature]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/71166/PI/line/SCW.O.709 Dated 23.05.2025	Construction of Aquatic and Tennis Complex including Youth Hostel at Mawlian gadiang Giang, Meghalaya.	Open	23.05.2025	TWO	12.06.2025	03 nos.	03 nos. i) M/s. Shiva Enterprises ii) M/s. Badri Rai Construction Ltd. iii) M/s. ATW(India) Pvt. Ltd.	nil	Yes	BANDR/HO/71166/PI/line/SCW.O.709 Dated 14.10.2025	M/s. Badri Rai Construction Ltd.	17438.00 Lakh	18 month
BANDR/HO/71166/PI/line/SCW.O.709 Dated 28.07.2025	Carrying out Piping and equipment erection works on sub contract basis at Mangalore Refinery & Petrochemicals Ltd., Mangaluru, Karnataka	Open	28.07.2025	TWO	25.08.2025	02 nos.	02 nos. i) M/s. Anugraha Engineering ii) M/s. IBF Engineering Services Pvt. Ltd.	nil	Yes	BANDR/HO/71166/PI/line/SCW.O.709 Dated 17.10.2025	M/s. Anugraha Engineering	950.00 Lakh (40%)	08 months
BANDR/HO/71167/Insulation/SCW.O.709 Dated 14.08.2025	Carrying out tankages Works including Piping, Insulation, Painting, Stress relieving, hot tapping, floating oil skimmer system etc. at Mangalore Refinery Project, Mangaluru, Karnataka	Open	14.08.2025	TWO	22.09.2025	01 no.	M/s. Anugraha Engineering	nil	Yes	BANDR/HO/71167/Insulation/SCW.O.709 Dated 17.10.2025	M/s. Anugraha Engineering	938.46 Lakh (60%)	07 months
BANDR/HO/71137/Insulation/NALCO/NIT/1000/NALCO/NIT/60 Dated 24.07.2025	Supply, application of Hot, personal protection insulation on equipments, above ground pipe line, valves, tankages etc at NALCO, Damangudi Project Site.	Open	24.07.2024	TWO	28.11.2024	05 nos.	03 nos. i) M/s. India Insulation Pvt. Ltd. ii) M/s. Lloyd Insulations (India) Ltd. iii) M/s. Thermo Engineers	02 nos. i) M/s. Indobell Insulations Ltd. ii) M/s. Shree Engineers and Contractors Pvt. Ltd.	Yes	BANDR/HO/71137/Insulation/NALCO/NIT/1000/NALCO/NIT/60 Dated 23.10.2025	M/s. Thermo Engineers	677.64 Lakh	06 month
BANDR/HO/71120/Insulation/NALCO/NIT/60 Dated 28.07.2025	Procurement, fabrication, blasting, painting, supply, transportation & delivery at NALCO, Damangudi Project	Open	28.07.2025	TWO	30.08.2025	04 nos.	03 nos. i) M/s. Vatsgroup India Pvt. Ltd ii) M/s. Tirupati Corporation Pvt. Ltd iii) M/s. Srinivasa Engineers Works	01 no. i) M/s. Jagadamba Structuralis India Pvt. Ltd.	Yes	BANDR/HO/71120/Insulation/NALCO/NIT/60 Dated 23.10.2025	M/s. Vatsgroup India Pvt. Ltd	376.40 Lakh	02 month
BANDR/ERE/40088/Insulation/LILAW.O.723 Dated 21.12.2023	Supply and application of Hot and Cold Insulation over pipes, fittings, valves & strainer for process piping works for setting up of grass roof tube complex at Amulavoyal and valikadu, IOC, Chennai	Open	21.12.2023	TWO	07.02.2024	03 nos.	03 nos. i) M/s. Balaji Insulations(I) Pvt. Ltd. ii) M/s. LLOYD Insulations (India) Ltd. iii) M/s. VG Enterprises	nil	Yes	BANDR/ERE/40088/Insulation/LILAW.O.723 Dated 27.10.2025	M/s. LLOYD Insulations (India) Ltd.	300.00 Lakh	05 months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
------------	-----------------------	------------------------	----------------------------	---	--------------------------------	------------------------	---	---	--	---------------------	--------------------	---------------------------------------	---

CC : CMD -

CC : D(PM) -

CC : D(F) -

CC : GM(COMM)

For kind information

For hosting in Company's website.

Brme

empk

g