

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF MAY 2026 OF VALUE Rs. 50.00 Lakhs & ABOVE
 [AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
GEM/2025/B/60 16361 Dated 03.03.2025 (Repeat Order)	Manufacturing, Testing, Supply, delivery of prefabricated Handrails alongwith elbow for NALCO Damonjodi Project, Damonjodi, Odisha	Open	03.03.2025	Two	05.04.2025	05 nos.	04 nos. i) M/s. Saral Industries ii) M/s. Etal Enser Pvt. Ltd. iii) M/s. Hi-Tech Engineers. iv) M/s. Jagannathan Engg. Works	i) M/s. Pinax Steel Industries Pvt. Ltd.	Yes.	BANDR.019/ 71120(ERE)/ Handrail (RO) Dated 11.05.2026	M/s. Etal Enser Pvt. Ltd	70.80 Lakh	60 Days
GEM/2026/B/74 04192 Dated 31.03.2026	Supply of SCADA System with 5 years AMC for NTPC Solar PV Project at Khavda, Gujarat	Limited	31.03.2026	Two	04.05.2026	02 nos.	02 nos. i) M/s. Adaptive Engineering Pvt. Ltd. ii) M/s. Creative Robotics	Nil.	Yes.	BANDR.29161042 /GEMC. 51168771679562 5 Dated 29.05.2026	M/s. Adaptive Engineering Pvt. Ltd.	442.09 Lakh	Within 03 months

B. DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF MAY 2026 OF VALUE Rs. 2.50 Crores & ABOVE

[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]													
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BANDR/HO/711 66/EHT/SC/NIT/ 01 Dated 30.08.2025	Design, Detail Engineering, Inspection, Supply, installation, Testing & Commissioning Electrical Heat Tracing System on Sub Contract basis at Mangalore Refinery Project, Karnataka	Open	30.08.2025	Two	25.09.2025	03 nos	03 nos. i) M/s. Eltherm India Pvt. Ltd. ii) M/s. LLOYD Insulations (India) Ltd. iii) M/s. Chemelex India Pvt. Ltd.	Nil	Yes	BANDR/HO/7116 6/EHT/SC/W.O./7 3 Dated 04.05.2025	M/s. Eltherm India Pvt. Ltd	1048.17 Lakh	08 months
BANDR/HO/512 87/Airport - IT System/NIT/SC/ Airport, Gujrat 01 Dated 25.02.2025	Airport & IT System Works for Development of Keshod Airport, Gujrat	Open	25.02.2026	Two	11.03.2026	03 nos	02 nos. i) M/s. Atronic Systems Pvt. Ltd. ii) M/s. Gayatri Electrical	01 no. i) M/s. Heinrich Corporation India Pvt. Ltd.	Yes	BANDR/HO/5128 7/Airport - IT System/SC/W.O./ 78 Dated 05.05.2026	M/s. Atronic Systems Pvt. Ltd.	1276.27 Lakh	06 month

(Handwritten signatures and initials)

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NJT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/711 70/Mech Work/NIT/SC/01 Dated 16.12.2025	Mech. Works including Piping Equipment, Erection, Painting etc. on Sub Contract basis at BPC, Vadinar, BPREP Project.	Open	16.12.2025	Two	09.02.2026	04 nos	02 nos. i) M/s. Ramashankar Pachori & Sons ii) M/s. Vectras Enprocon Ltd.	Yes	BANDR/HO/711 0/Mech Work/SC/W/O/8 2 Dated 07.05.2026	M/s. Vectras Enprocon Ltd.	2426.81 Lakh	10 month
BANDR/HO/512 80/NATRAX/IND ORENIT/CW/01 Dated 07.01.2026	Civil and Utility Work for Upgradation of various Labs at NATRAX, Indore.	Open	07.01.2026	Two	03.02.2026	06 nos.	05 nos. i) M/s. Jethanand and Sons ii) M/s. Nivik Construction iii) M/s. Shanti Structure Pvt. Ltd. iv) M/s. Team Infrastructures Pvt. Ltd. v) M/s. Shubh Engineers	Yes	BANDR/HO/512 0/NATRAX/INDO RE/CW/WO/83 Dated 08.05.2026	M/s. Nivik Construction	1986.95 Lakh	12 month
BANDR/HO/ME/ GMC-Srinagar Uttarakhand/71 162/4th Phase/Letter/46 1 Dated 30.03.2026	Manufacturing, Testing, Supply, Delivery, Installation & Commissioning of Medical Equipments for strengthening of Health Infrastructure in Medical College of Uttarakhand at Govt. Medical College, Srinagar, Uttarakhand	Repeat	30.03.2026	Repeat	04.04.2026	01 no.	01 no. i) M/s. Krishna Meditech	Repeat Order	BANDR/HO/7116 2/IME/GMC- Srinagar Uttarakhand/4th Phase/RWO/81 Dated 11.05.2026	M/s. Krishna Meditech	472.88 Lakh	90 Days
BANDR/ITPC/6 1042/Road/NIT/ SC/02 Dated 21.11.2025	Carrying out Construction of balance periphery main road approx length 7.830 KM at Khavda Re-Park South Block in Rann of Kutch, Gujarat	Open	21.11.2025	Two	17.12.2025	03 nos.	02 nos. i) M/s. Dhanjibhai k. Patel ii) M/s. Vijay Construction Company	Yes	BANDR/ITPC/61 042/Road/SC/W. O/94 Dated 12.05.2026	M/s. Dhanjibhai k. Patel	1520.00 Lakh	04 Months

K. D. Patel

Shubh

Shubh

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BANDR/HO/512 91/Civil & Str. Work/NIT/SC/01 Dated 29.12.2025	Civil, Stri & UG Piping Works at PDH-PP Project, Dahej, Gujrat	Open	29.12.2025	Two	02.02.2026	02 nos.	01 no. i) M/s. GHV (India) Pvt. Ltd.	01 no. i) M/s. Sirco Projects Pvt. Ltd.	Yes	BANDR/HO/5129101 no. i) 1/Civil & Stri. Work/SC/W.O./1 52 Dated 29.05.2026	M/s. GHV (India) Pvt. Ltd.	9445.02 Lakh	11 Month
BANDR/HO/512 91/Piling Work - NIT/SC/01 Dated 25.11.2025	Piling Works-II for PP Unit PDH-PP Plant Dahej, Gujrat	Open	25.11.2025	Two	19.12.2025	03 nos.	03 nos. i) M/s. Akash Ganga Infraventures India Pvt. Ltd. ii) M/s. Sai Sri Constructions iii) M/s. Suhana International Projects Pvt. Ltd.	nil	Yes	BANDR/HO/512911/Piling Work - NIT/SC/W.O./153 Dated 29.05.2026	M/s. Suhana International Projects Pvt. Ltd.	2231.27 Lakh	04 Months

CC : CMD - For kind information

CC : DIPM -

CC : GM(COMM) -

For hosting in Company's website.

Chimes

Prerna

Prerna