

05.03.2026

**A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF FEBRUARY 2026 OF VALUE Rs. 50.00 Lakhs & ABOVE**  
 [ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract ( Rs. Lakhs ) approx.	Schedule Date of completion of supplies
GEM/2025/B/703060 7 Dated 22.12.2025	Manufacturing, Testing, Delivery of Pre fabricated Handrails along with Elbow as per IS1239 for NALCO, Damarigodi, Odisha	Open	22.12.2025	Two	09.01.2026	07 nos.	04 nos. i) M/s. Etul Enser Private Ltd. ii) M/s. Everyday Steel Storage Pvt. Ltd. iii) M/s. Saral Industries iv) M/s. Skyrise Wirehouse Solutions Pvt. Ltd.	03 nos. i) M/s. Jagannath Engg. Works ii) M/s. S V. Electromech Solutions iii) M/s. Pinex Steel Industries Pvt. Ltd	Yes.	BANDR/134/GEMC-51168771259880 Dated 12.02.2026	M/s. Saral Industries	110.00 Lakh	13.04.2026
GEM/2025/B/715226 3 Dated 27.01.2026	Manufacturing, Testing, Inspection, Supply & Delivery of " STRING COMBINDER BOX" for NTPC Solar PV Project at Khavada, Kutch, Gujarat.	Limited	27.01.2026	Two	07.02.2026	03 nos.	03 nos. i) M/s. Sertel Electronics Pvt. Ltd ii) M/s. Trinity Touch Private Ltd iii) M/s. Vrinda nano Technologies Pvt. Ltd.	Nil.	yes.	BANDR/135/GEMC-51168771259880 Dated 17.02.2026	M/s. Vrinda nano Technologies Pvt. Ltd	867.87 Lakh	18.04.2026
GEM/2025/B/659368 1 Dated 21.08.2025	Manufacturing, Testing, Inspection, Supply & Delivery of Mild Steel Galvanised Pipe fittings for NRL, Rangapani, Darjeeling, W.B.	Open	21.08.2025	Two	01.09.2025	04 NOS.	01 NO. i) M/s. Hindustan Pipe Fitting Co.	03 nos. i) M/s. Jalandhar Pipe & fitting Store. ii) M/S. Piping Zone. iii) M/s. Skyforge Private Limited	Yes.	BANDR/136/GEMC-511687757233940 Dated 21.02.2026	M/s. Hindustan Pipe Fitting Co.	53.61 Lakh	23.03.2026
GEM/2025/B/708560 3 Dated 07.01.2026	Manufacturing, Testing, Inspection, Supply & Delivery of Structural Steel for BANDR, IOCL, Refinery at Panipat & Barauni	Open	07.01.2026	Two	28.01.2026	05 nos.	02 nos. i) M/s. Utsav Steels ii) M/s. Jimeshwar Steels	03 nos. i) M/s. Satya Agencies ii) M/s. JSK Corp Pvt. Ltd. iii) M/s. NDBK Projects ( India ) Pvt. Ltd.	Yes.	BANDR/139/GEMC-511687731365613 Dated 25.02.2026	M/s. Utsav Steels	260.60 Lakh	27.03.2026

**B. DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF FEBRUARY 2026 OF VALUE Rs. 2.50 Crores & ABOVE**  
 [ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract ( Rs. Lakhs ) approx.	Schedule Date of completion of supplies
BANDR/HO/71139/W P-10/Mech. Work- V/INIT/SC/01 Dated 19.02.2025	Mechanical Works Package-V at IOCL, Gujrat Refinery, Vadodara	Open	19.02.2025	TWO	16.04.2025	02 nos	02 nos. i) M/S. Ramashankar Pachori & Sons ii) M/s. Ram Krishna Engineering	nil	Yes	BANDR/HO/71139/W P-10/Mech. Work- V/SC/W.O./1074 Dated 06.02.2026	M/S. Ramashankar Pachori & Sons	316.41 Lakh ( 30%)	02 months

*[Handwritten Signature]*

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDRHO/40093/F AB-STR/LN/R/L/ASSAM/ NIT/01 Dated 27.12.2024	Supply, Fabrication, Shop Painting, Final Painting, Transportation and Delivery of Fabricated Stl. Steel at PFCC-NREP Site, MRL, Asam	Open	27.12.2024	TWO	18.01.2025	05 nos	03 nos. i) M/s. Claddind Project Pvt. Ltd. ii) M/s. Srishti Metals Pvt. Ltd. iii) M/s. Unistar Metals Pvt. Ltd.	02 nos. i) M/s. Jindal Steel and Power Ltd. ii) M/s. Rahul Painting Contractors	Yes	BANDRHO/40093/F A B-STR/LN/R/L/ASSAM/ NIT/01 Dated 27.12.2024	M/s. Claddind Project Pvt. Ltd.	1009.25 Lakh ( 30% )	04 month
BANDRHO/71160/T ank/SCH/PC/L/VIZA GINI/01 Dated 02.05.2025	Carrying out Design, Detailing, Supply, Installation, Testing, Pre Commissioning of electrical heat tracing works at HPCL, Visakh Refinery, Visakhapatnam	Open	02.05.2025	TWO	06.09.2025	04 nos	04 nos. i) M/s. Elthorm India Pvt. Ltd. ii) M/s. Heat Trace India Pvt. Ltd. iii) M/s. LLOYD Insulations ( India) Ltd. iv) M/s. Chemelex India Pvt. Ltd.	nil	Yes	BANDRHO/71160/EH/TAN/ZAG/W.O./1103 Dated 17.02.2026	M/s. Chemelex India Pvt. Ltd.	410.02 Lakh	05 month
BANDR71122/NALC O/PPT & Hydrate Filtration/Tankage/NIT/22 Dated 28.06.2025	Fabrication, Erection & Commissioning of tankage Works at PPT area and Hydrate Filtration area for NALCO, Damanjodi Project, Odisha on labour contract basis.	Open	28.06.2025	Two	30.07.2025	02 nos.	02 nos. i) M/s. Efficient Engineering Construction ii) M/s. New Age Engineering Works	Nil.	yes.	BANDR71122/NALC O/PPT & Hydrate Filtration/Tankage/W.O./1116 Dated 19.02.2026	M/s. Efficient Engineering Construction	250.18 Lakh	06 month
BANDRHO/C/MAM/L/51292/Mandaveli/NI T/O/Waif/Plie/01 Dated 28.11.2025	Construction of Piling, Diaphragm Wall and Civil Works upto ground floor level for property development building in land parcels at existing Mandaveli Bus Dept and Terminus and all associated Works	Open	28.11.2025	Two	03.01.2026	02 nos.	01 no. i) M/s. P&C Projects Pvt. Ltd.	01 no. M/s. Transatory ( India) Ltd.	yes.	BANDRHO/C/MAM/L/1292/Mandaveli/D.Waif/Plie/W.O./1120 Dated 20.02.2026	M/s. P&C Projects Pvt. Ltd.	3428.00 Lakh	240 Days
BANDRHO/71155/G CW/NIT/7SC/01 Dated 28.09.2024	General Civil Work-II at one knock-out Drum (KOD) at ONGC Uran Plant, Navi Mumbai	Open	28.09.2024	Two	24.10.2024	02 nos.	02 nos. i) M/s. Radha Construction ii) M/s. Damodhar tech International Pvt. Ltd	nil	L2	BANDRHO/71155/GC W-II/7SC/W.O./1122 Dated 21.02.2026	M/s. Damodhar tech International Pvt. Ltd	965.70 Lakh (40%)	09 month
DO	DO	DO	DO	DO	DO	DO	DO	DO	yes.	BANDRHO/71155/GC W-II/7SC/W.O./1123 Dated 21.02.2026	M/s. Radha Construction	1448.55 Lakh (60%)	09 month

*(Handwritten signatures and initials)*

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDRHO71168/Civil Works/SC/BPREP/IBPCL/NIT/01 21.10.2025	General Civil Works at Bina Petrochem and Refinery Expansion Project (BPREP) of M/s. BPCL	Open	21.10.2025	Two	20.11.2025	06 nos.	04 nos. i) M/s. BR Engineering Construction Company. ii) M/s. Krishna Mohangarh Engineers and Construction Company. iv) M/s. Dhannaram Kehararam Jat	02 nos. i) M/s. K.N. Developers and Buildcon Private Ltd. ii) M/s. Ramesh Engineering.	yes	BANDRHO71168/Civil Works/SC/BPREP/IBPCL/NIT/01 Dated 25.02.2026	M/s. Mohangarh Engineers and Construction Company	1063.48 Lakh (40%)	10 month
BANDRNTPC/6104/2/50S/NIT/SC/01 Dated 13.10.2025	Balance of System Package (BOS) for development of Supply, erection, testing and Commissioning including 03 years comprehensive operation and maintenance at NTPC REL Khawda Repair South Block in Funn of Kutchh, Gujarat Project	Open	13.10.2025	Two	17.11.2025	03 nos.	03 nos. i) M/s. GHV(India) Pvt. Ltd. ii) M/s. LCC Projects Ltd. iii) M/s. Phaloudi Structures And Infra Structures Pvt. Ltd.	nil	yes	BANDRNTPC/6104/2/50S/NIT/SC/01 Dated 25.02.2026	M/s. Phaloudi And Infra Structures Pvt. Ltd.	13683.00 Lakh	10 month
BANDRHO/DMERS/1275/Maharashtra/MI/iraj/NIT/CW/01 Dated 28.07.2025	Construction of 150 Cap. Girls Hostel, Lecture Theatre & Practical Laboratories under EWS Scheme in the premises of GMC Miraj in Maharashtra under Director of Medical Education and Research, Govt. of Maharashtra, Mumbai	Open	28.07.2025	Two	05.09.2025	07 nos.	03 nos. i) M/s. Manan Constructions ii) M/s. Shah EPC Services and Projects Pvt. Ltd. iii) M/s. Harsh Constructions Pvt. Ltd.	04 nos. i) M/s. Spectrum Infrastructure ii) M/s. Simar Pride Ventures LLP. iii) M/s. Dhansmrit Buildcon Pvt. Ltd. iv) M/s. Sri Kubera Constructions Pvt. Ltd.	yes	BANDRHO/DMERS/1275/Maharashtra/MI/iraj/NIT/CW/01 Dated 26.02.2026	M/s. Manan Constructions	4154.07 Lakh	18 month
BANDRHO/NEST/51197/EMRS/JUJJO/MURA-BISRA-BARAGAN-KOIRANIT/CW/01 Dated 13.08.2025.	Construction of Bilkuya Model Residential School (EMRS) at 04 locations i.e. Baragaon, Bisra, Koira Dist. Of Sundargarh and Jugumura, Dist. Of Sambalpur at Odisha under Ministry of Tribal Affairs, Govt. of India	Open	13.08.2025	Two	11.09.2025	05 nos.	05 nos. i) M/s. Asian Construction Company ii) M/s. Keystone Infra Buildcon Pvt. Ltd. iii) M/s. Mundeshwari Construction iv) M/s. Shri Balaji Constructions v) M/s. Sunil Kumar Agarwal LLP.	nil	yes	BANDRHO/NEST/51197/EMRS/JUJJO/MURA-BISRA-BARAGAN-KOIRANIT/CW/01 Dated 27.02.2026.	M/s. Mundeshwari Construction	8795.89 Lakh	15 month

0

CC : CMD -  
CC : D(PM) -  
CC : D(F) -  
CC : GM(COMM)

For kind information

For hosting in Company's website.

