

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF FEBRUARY 2020 OF VALUE Rs. 50.00 Lakhs & ABOVE
 [AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

Date:04.03.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)/CIVIL/ 51153/1254, Dtd. 28.11.2019.	Supply and Delivery of Coarse sand (Zone-II) for APJL Project site ,at Motia Godda,Jharkhand.	Limited	28.11.2019	Two Part Bid System.	10.12.2019	05 nos.	3 nos, i)M/s. Nitish Kumar Jha, ii) M/s. Sankat Mochan Supplier & Agency, iii) M/s. Anjali Construction ,	2 nos, i) M/s. Thakur Enterprise ,ii) M/s. Ananda Enterprise	Yes	B&R.350/ 51153 (C) Dated 05.02.2020	M/s. Nitish Kumar Jha	83.14	Within 30.04.2020.
MAT(P)CIVIL/ 51061, 51110 & 51112/1286,Dtd. 02.11.2019.	Supply and Delivery of crusher broken coarse aggregate of size 20mm & 10mm for Santragachi Stn. Development work project site, Howrah , W.B.	Limited	02.11.2018	Two Part Bid System.	22.11.2018	03 nos.	i) M/s. Agarwal Enterprise, ii)M/s. C.T.Construction ,iii) M/s. Maa Laxmi Enterprise.	Nil	Yes	B&R.351/51061, 51110 & 51112(C) Dated 05.02.2020	M/s. C.T.Construction	76.54	Within 180 days.
B&R/MDS/51177/R MC/NIT, Dtd. 21.11.2019.	Supply and Delivery of RMC for Anasur Project site, Tamilnadu.	Limited	21.11.2019	Two Part Bid System.	02.12.2019	03 nos.	i)M/s. Aniruth .K. Infrastructure Pvt. Ltd.,ii) M/s.Sunmix Plant, iii) K.V.K Ready mix Concrete M/s. Tata Steel Ltd.	Nil	Yes	B&R.353/ 51177 (Ere) Dated 06.02.2019	M/s. Aniruth .K. Infrastructure Pvt. Ltd.	56.73	Within 31.12.2019
MAT(P)/TY/40085/ Power Cable/98, Dtd. 03.10.2019	Supply of M.V Power cables for ONGC upgradation Project.	Limited	03.10.2019	Two Part Bid System.	04.11.2019	03 nos.	i) M/s. KEI Industries Ltd. , ii) M/s. Cords Cable Industries Ltd.	M/s. Havells India Ltd.,	Yes	B&R.354/ 40085(TY) Dated 06.02.2020	M/s. Cords Cable Industries Ltd.	236.40	Within 12 Days.
MAT(P)/ERE/6098 7/Bolt/1207, Dtd. 21.11.2019	Supply and Delivery of H.S Nut & Bolt for VRMP Project site, Visakhapatnam .A.P	Limited	21.11.2019	Two Part Bid System.	30.11.2019	08 nos.	i) M/s. Panchasil Fastners , ii) M/s. Pioneer Nut bolts Pvt. Ltd. , iii) M/s. Precision Auto Engineers, iv) M/s.Souvenior International , v) M/s Shree Powithia Industries	i) M/s. Multi Fastner Pvt. Ltd., ii) M/s. Precise Fastner Pvt. Ltd., iii) M/s President Engineering Works	Yes	B&R.355/ 60987 (Ere) Dated 07.02.2020	M/s.Souvenior International	79.37	Within 30 Days.
B&R/MDS/51177/1 292, dated 26.11.2019.	Supply and Delivery of RMC for Anasur Project site, Tamilnadu.	Repeat order basis	26.11.2019	Single Part Bid System.	26.11.2019	01 Nos.	M/S. Aniruth K. Infrastructure PVT. Ltd.	NA.	Yes	B&R. 356/51177 (Ere) dated 07.02.2019.	M/S. Aniruth K. Infrastructure PVT. Ltd	70.93	Upto one month
MAT(P)CIVIL/5113 0 & 51131/1289 ,Dtd. 05.12.2019	Supply and Delivery of Coarse sand to our WBPHIDCL Project site at Baruipur , W.B,	Limited	05.12.2018	Two Part Bid System.	17.12.2018	04 nos.	i) M/s. Variety Vyapaar Pvt Ltd, ii) M/s.Kamala Sundari Enterprise , iii) M/s.Sujata Enterprise , iv) M/s. United Enterprise	Nil	Yes	B&R.357/51130 & 51131 (C) Dated 10.02.2019	M/s. Variety Vyapaar Pvt Ltd,	158.28	Within 30.04.2019

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)Ere/60987/Gratings/1205, Dtd. 22.11.2019.	Supply and Delivery of Galvanized gratings for VRMP Project site of Visakhapatnam , A.P	Open	11.02.2019	Two Part Bid System.	30.11.2019	04 nos.	i) M/s. Cellcom Teleservices Pvt. Ltd., ii) M/s. Pinax Steel Industries Pvt. Ltd.	i) M/s. Bhola Ram Steels Pvt. Ltd., ii) M/s. Indiana Gratings Pvt. Ltd.	Yes	B&R.358/60987 (Ere) Dated 11.02.2020	M/s. Cellcom Teleservices Pvt. Ltd.	67.28	Within 45 days from appd. QAP.
MAT(P)/CIVIL/71094/Boulder /818, Dtd. 31.08.2019.	Supply and Delivery of Boulder size 225-150 mm for KMC Palta works Project site ,IGTP, at Barrackpur ,W.B.	Open	31.08.2019	Two Part Bid System.	16.09.2019	05 nos.	i)M/s. P.Banik & Co.,ii) M/s. Singh Brothers , iii) M/s. Usha Construction , iv) M/s. Yadav & Company, v) M/s. Pawansut Enterprise	Nil	Yes	B&R.359/ 71094 (Ere) Dated 12.02.2020	M/s. Yadav & Company	176.725	Within five months.
MAT(P)/ERE/61008/2040, Dtd. 05.02.2020	Supply and Delivery of TMT Bar for Durgapur Barrage site , Durgapur, W.B	Limited	05.02.2020	Single Part Bid System.	07.01.2019	01 nos.	M/s. Steel Authority of India Ltd.	NA.	Yes	B&R.362/61008 (Ere) Dated 13.02.2020	M/s. Steel Authority of India Ltd.	230.10	Within 29.02.2020
MAT(P)/CIVIL/51130& 51131/1807 Dated 01.02.2019	Supply and Delivery of P.P.Cement to our Hindalco Track Hoper Project site at Lapanga, Odisha	Repeat order basis	11.02.2020	Single Part Bid System.	12.02.2020	01 nos.	01 nos, i) M/s Ultra Tech Cement Ltd.	Nil	Yes.	B&R. 365/51126 (C) dated 19.02.2020.	M/s Ultra Tech Cement Ltd.	127.50 Lakhs	Within 30.06.2020.
MAT(P)/ERE/60984/2003, Dtd. 31.01.2020	Supply and Delivery of Strl. Steel for HPCL, VRMP Site , Vishakhapatnam.	Limited	31.01.2020	Single Part Bid System.	01.02.2020	01 nos.	M/s. Steel Authority Of India Ltd.	NA.	Yes	B&R.366/ 60984 (Ere) Dated 20.02.2020	M/s. Steel Authority Of India Ltd.	600.99	Within 31.03.2020
MAT(P)/ERE/Howrah/30648/2058 Dtd. 10.02.2020	Supply and Delivery of steel Plate for Howrah works , W.B.	Limited	10.02.2019	Single Part Bid System.	11.02.2019	01 nos.	M/s. Steel Authority Of India Ltd.	NA.	Yes	B&R.367/Howrah/ 30648 Dated 20.02.2020	M/s. Steel Authority Of India Ltd.	94.95	Within Feb-2020
MAT(P)/ERE/60984/ 2005 Dtd. 31.01.2020	Supply and Delivery of steel Plate for Vizag Project site .	Limited	31.01.2020	Single Part Bid System.	01.02.2020	01 nos.	M/s. Steel Authority Of India Ltd.	NA.	Yes	B&R.368/ 60984(Ere) Dated 20.02.2020	M/s. Steel Authority Of India Ltd.	522.12	Within 31.03.2020
MAT(P)/CIVIL/51190/1930 Dtd. 07.01.2020	Supply and Delivery of P.P.Cement to our Haldia Petrochemical project site, Haldia, Purba Medinipur	Limited	07.01.2020	Two Part Bid System.	27.01.2020	02 nos.	01 nos, i) M/s Birla Corporation Ltd.	i) M/s ACC Ltd.	Yes.	B&R. 369/51190(C) dated 21.02.2020.	M/s Birla Corporation Ltd.	141.44 Lakhs	Within 30.04.2020.
MAT(P)/ERE/71094/1134, Dtd. 08.11.2019	Supply of Hot Rolled U type steel sheet piles for our IGWTP Project site, Palta, Kolkata.	Open	31.10.2019	Two Part Bid System.	22.11.2019	04 nos.	i) M/s.ArcelorMittal Project India Pvt. Ltd., ii) M/s. Merubeni-Ilucho Steel India Pvt. Ltd.	i) M/s. Sunshine Steel Piling Projects India , ii) M/s. Takshshila Projects Pvt. Ltd.	Yes	B&R.370/71094 (Ere) Dated 25.02.2020	M/s.ArcelorMittal Project India Pvt. Ltd.,	3843.02	Within 6months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)/TY/40085/PLC/1109, Dtd. 01.11.2019	Supply and Commissioning of PLC System 1-set for ONGC, Nawgaon Project, Assam	Limited	01.11.2019	Two Part Bid System.	05.12.2019	02 nos.	M/s. Honeywell Automation(I) Ltd.	M/s. Rockwell Automation (I) Ltd.	Yes	B&R.371/40085 (TY) Dated 25.02.2020	M/s. Honeywell Automation(I) Ltd.	116.86	Within 16-18 Weeks.
MAT(P)/CIVIL/51164/1955, Dtd. 17.01.2020	Supply and Delivery of Brown sand (Zone-II) for our Haldia Dock complex Project site , at Haldia , W.B	Limited	17.01.2020	Two Part Bid System.	31.01.2020	05 nos.	i)M/s. Samanta Traders, ii) M/s.Das & Sons, iii) M/s. Amitava Sahoo, iv) M/s. LTC Infrastructure Pvt. Ltd.,v) M/s. UIA Construction	Nil	Yes	B&R.372/ 51164 (C) Dated 27.02.2020	M/s. UIA Construction	62.52	Within 31.05.2020.
MAT(P)/CIVIL/51153/1959, dated 17.01.2020.	Supply & delivery P.P Cement for our Godda thermal power project site Jharkhand	Limited	17.01.2020	Two Part Bid System.	03.02.2020	02 Nos.	i) M/s. Birla Corporation Ltd., ii) M/s. Nuvoco Vistar Corporation Ltd.	NA	Yes	B&R. 374/51153 (C) dated 29.02.2020.	M/s. Nuvoco Vistar Corporation Ltd	132.00	Within 31.05.2020.
MAT(P)/CIVIL/51121/1903, Dtd. 30.12.2019.	Supply and Delivery of stone aggregates & Crusher stone sand for our Upper Thermal Power project site at Ramanathapuram, Tamilnadu.	Limited	17.01.2020	Two Part Bid System.	03.02.2020	03 nos.	i) M/s. Anbu Construction, ii) M/s. KKR Construction, iii) M/s. Sri Ganapathi Enterprise	Nil	Yes	B&R.375/51121 (C) Dated 29.02.2020	M/s. KKR Construction	151.62	Within 31.05.2020
MAT(P)/ERE/60984/2004 Dtd. 31.01.2020	Supply and Delivery of Strl.steel for HPCL , Vizag site.	Limited	31.01.2020	Single Part Bid System.	01.02.2020	01 nos.	M/s. Steel Authority of India Ltd.	NA.	Yes	B&R.376/60984 (Ere) Dated 29.02.2020	M/s. Steel Authority Of India Ltd.	459.96	Within March 2020
MAT(P)/ERE/61015/FB Pump/398 Dtd. 13.06.2019	Design, Manufacture, Testing , Inspection ,Supply and Delivery of Engine driven Pump for IOCL-Behrapur site.	Limited	13.06.2019	Two Part Bid System.	09.08.2019	02 nos.	i) M/s. Dibson Pump, ii) M/s.Wilo Mather & Platt Pumps Ltd.	NA.	Yes	B&R.377/61015 (Ere) Dated 29.02.2020	M/s.Wilo Mather & Platt Pumps Ltd.	54.98	Within 6 months
MAT(P)/CIVIL/51164/1964, Dtd. 20.01.2020	Supply and Delivery of Stone Chips size 20mm & 10mm for our Haldia dock complex site at Haldia.	Limited	20.01.2020	Two Part Bid System.	03.02.2020	05 nos.	i)M/s. Samanta Traders, ii) M/s.Das & Sons, iii) M/s. Amitava Sahoo, iv) M/s. LTC Infrastructure Pvt. Ltd.,v) M/s. UIA Construction	Nil	Yes	B&R.378/ 51164 Dated 29.02.2020	M/s. UIA Construction	65.19	Within 31.05.2020

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B. DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF FEBRUARY 2020 OF VALUE Rs. 1.50 Crores & ABOVE													
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014) & Memo of CMD, dtd. 21.02.2020]													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of Tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1		Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B&R/HO/DMER/51160/KARNAL/EPC-EOI/CE/PKG-3, Dtd. 10.07.2019 & PRICE Bid No.B&R/HO/DMER/51160/KARNAL/CW/EPC-PRICE/ PKG-3.	Planing, Designing, construction, Furniture, IT Network & maintenance of pandit Deen Dayal Uppadhyay dept. of Medical Education & Research , Govt. of Harayana on EPC Contract Basis .	Open	10.07.2019	Two Part Bid System.	09.09.2019	06 nos.	05 nos. i) M/s NCC Ltd., ii) M/s. KPC Project Ltd., iii) M/s. Giridgarilal Constructing Pvt. Ltd., iv) M/s Yashnand Engineers & contractors Pvt. Ltd., v) M/s. Pushpdeep Infrastructure Pvt. Ltd.	1 nos. i) M/s Dee Vee Projects Ltd.	Yes	B&R/HO/DMER/51160/KARNAL/PKG-3/CW/WO/472, dated 03.02.2020	M/s. Yashnand Engineers & contractors Pvt. Ltd.	13762.45 Lakhs	Within 22 (twenty two) Months.
HO/NIT/STPI/51168 / Nagpur/CW/04,Dtd. 19.02.2019	Construction & Expansion of Building at stpi, Nagpur, Maharastra under software technology park of India.	Open	19.02.2019	Two Part Bid System.	11.03.2019	03 nos.	03 nos. i) M/s Mundeswari Construction, ii) M/s. Vaderas Interiors & Exterior, iii) M/s. Subash Engineers.	Nil	Yes	B&R/HO/STPL/51168/Nagpur/CW/WO/ 473, dated 04.02.2020	M/s. Mundeswari Construction,	1106.40 Lakhs	Within 12 (twelve) Months.
BR/MDS/EESL/MH/ NIT-LED Installation Work, Dated 03.09.2018	Dismantling, Installation, and Commissioning of LED Lights in Maharastra.	Open	03.09.2018	Two Part Bid System.	11.09.2018	3 nos.	02 nos. i) M/s Sunrays Agencies , ii) M/s. Bynark Engineering Pvt. Ltd.,	1 no(s). i) M/s. Fugenic Computer Services Pvt. Ltd.,	Yes	B&R/PCD/71086/LC /WO/474, dated 04.02.2020	M/s Sunrays Agencies ,	292.82 Lakhs	Within 5 (five) weeks
BR/MDS/71086/ NIT-LED Repair & Maintenance , Dated 20.12.2018	Repair and Maintenance of LED street light for 7 years in Maharastra.	Open	03.12.2018	Two Part Bid System.	27.12.2018	3 nos.	02 nos. i) M/s Sunrays Agencies , ii) M/s. Bynark Engineering Pvt. Ltd., iii) M/s. Fugenic Computer Services Pvt. Ltd.,	Nil	Yes	B&R/PCD/71086/LC /WO/475, dated 05.02.2020	M/s. Bynark Engineering Pvt. Ltd.,	247.00 Lakhs	7 Years .
BR/MDS/71086/ NIT-LED Repair & Maintenance , Dated 20.12.2018	Repair and Maintenance of LED street light for 7 years in Maharastra.	Open	03.12.2018	Two Part Bid System.	27.12.2018	3 nos.	02 nos. i) M/s Sunrays Agencies , ii) M/s. Bynark Engineering Pvt. Ltd., iii) M/s. Fugenic Computer Services Pvt. Ltd.,	Nil	Yes	B&R/PCD/71086/LC /WO/476, dated 05.02.2020	M/s Sunrays Agencies	164.80 Lakhs	7 Years .
B&R/ IRCON-Shalimer/Wood Work & Aluminium Work , Dated 19.04.2018	Wooden Work & Aluminium Work at Shalima Rly Station.	Open	19.04.2018	Two Part Bid System.	07.05.2018	3 nos.	03 nos. i) M/s. Panchadeep Construction Ltd., ii) M/s.Vivekananda Construction Pvt. Ltd., iii) M/s. Aimpace Infrastructure	Nil	Yes	B&R/PCD/51111/WO/SC-743/500, dated 14.02.2019	M/s. Panchadeep Construction Ltd.,	241.33 Lakhs	5 Months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B&R/ HO/ERE/71061 / BLR-Strl./LC/ 02,Dated 19.04.2018	Structural work for main Boiler & Auxiliary Boiler including Bunker, Platform, lift strl, etc. at North Chennai Super Critical Thermal power Projectat Tamilnadu	Open	08.07.2019	Two Part Bid System.	22.07.2019	2 nos.	02 nos. i) M/s. Bhavani Erectors Pvt. Ltd., ii) M/s.Power InfraMech Pvt. Ltd.	Nil	Yes	B&R/PCD/71061/W O/LC- 962/510, dated 19.02.2019	M/s. Bhavani Erectors Pvt. Ltd.	480.24 Lakhs	7 Months
B&R/ HO/ERE/71061/ BLR-PP/NC/05 ,Dated 07.07.2019	Erection of balance rotary equipment, non pressure parts etc of unit- stage-III, 1X800 MW Northj Chennai Super Critical Thermal power Projectat Tamilnadu	Open	09.07.2019	Two Part Bid System.	23.07.2019	2 nos.	02 nos. i) M/s. Bhavani Erectors Pvt. Ltd., ii) M/s.Power InfraMech Pvt. Ltd.	Nil	Yes	B&R/PCD/71061/W O/LC- 962/511, dated 19.02.2019	M/s. Bhavani Erectors Pvt. Ltd.	488.11 Lakhs	7 Months
B&R/ IRCON- Shalimer/51111/ General Civil Work, Dated 19.04.2018	General Work at Shalima Rly Station.	Open	16.01.2018	Two Part Bid System.	27.01.2018	3 nos.	03 nos. i) M/s. Panchadeep Construction Ltd., ii) M/s.T.K.Enterprise, iii) M/s. Samir Mazi, iv) M/s. Manik Patra	Nil	Yes	B&R/PCD/51111/W O//SC-743/512, dated 27.02.2019	M/s. Panchadeep Construction Ltd.,	249.01 Lakhs	8 Months
B&R/HO/DMER/ 51160/KARNAL/EP C-NIT/CW/PKG- 1(R). Dtd. 04.10.2019	Planing, Designing, construction, Furniture, IT Network & maintenance of Pandit Deen Dayal Uppadhyay University of Health Seience at Village Kutail ,Karmal Harayana on EPC Contract Basis Hospital Block including supply & installation of MGPS & MOT .	Open	04.10.209	Two Part Bid System.	04.11.2019	03 nos.	03 nos. i) M/s NCC Ltd., ii) M/s. Larsen Toubro Ltd., iii) M/s.N.K.G Infrastructure Ltd.	Nil	Yes	B&R/HO/DMER/ 51160/KARNAL/PK G-1/WO/520, dated 28.02.2020	M/s.N.K.G Infrastructure Ltd.	36364.23 Lakhs	Within 19 (nineteen) Months.
B&R/HO/ 51185/NIT/ DSCL/Deharadun Road /01, Dtd. 23.08.2019	Construction of smart Road at Deharadun , Uttarakhand ,Under Deharadun Smart city Ltd., Deharadun , Uttarakhand	Open	23.08.2019	Two Part Bid System.	026.09.2019	02 nos.	02 nos. i) M/s. EMS Infracon Pvt. Ltd., ii) M/s.Woodhill Infrastructure Ltd.	Nil	Yes	B&R/HO/DSCL/511 85/Road/Deharadun /WO/521, dated 28.02.2020	M/s.Woodhill Infrastructure Ltd.	16876.54 Lakhs	Within 18 (eighteen) Months.